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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

PROPOSAL

INCLUDES ADDENDUM No. 1 DATED 04-11-2018
DATEAND TIMEOF BID OPENING:  APRIL 17, 2018 AT 2:00 PM

CONTRACT ID C203615
WBS 34437.3.7

FEDERAL-AID NO. STATE FUNDED

COUNTY RICHMOND

T.I.P. NO. R-2501C

MILES 3.564

ROUTE NO. US1

LOCATION US-1 FROM NORTH OF SR-1606 (FOX RD) TO SOUTH OF SR-1001.

TYPEOFWORK  GRADING, DRAINAGE, AND PAVING.
NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING
ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD.
BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING
AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING THESE LIMITATIONS
ON BIDDING, THE BIDDER WHO ISAWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA FOR LICENSING
REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING SOURCES.

BIDSWILL BE RECEIVED ASSHOWN BELOW:

THISISA ROADWAY PROPOSAL

5% BID BOND OR BID DEPOSIT REQUIRED



PROPOSAL FOR THE CONSTRUCTION OF
CONTRACT No. C203615 IN RICHMOND COUNTY, NORTH CAROLINA
Date 20
DEPARTMENT OF TRANSPORTATION,
RALEIGH, NORTH CAROLINA

The Bidder has carefully examined the location of the proposed work to be known as Contract No. C203615 has carefully
examined the plans and specifications, which are acknowledged to be part of the proposal, the special provisions, the
proposal, the form of contract, and the forms of contract payment bond and contract performance bond; and thoroughly
understands the stipulations, requirements and provisions. The undersigned bidder agrees to bound upon his execution of
the bid and subsequent award to him by the Board of Transportation in accordance with this proposal to provide the necessary
contract payment bond and contract performance bond within fourteen days after the written notice of award is received by
him.  The undersigned Bidder further agrees to provide all necessary machinery, tools, labor, and other means of
construction; and to do all the work and to furnish all materials, except as otherwise noted, necessary to perform and complete
the said contract in accordance with the 2018 Standard Specifications for Roads and Structures by the dates(s) specified in
the Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum prices,
as the case may be, for the various items given on the sheets contained herein.

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the work
and required labor to construct and complete State Highway Contract No. C203615 in Richmond County, for the unit or
lump sum prices, as the case may be, bid by the Bidder in his bid and according to the proposal, plans, and specifications
prepared by said Department, which proposal, plans, and specifications show the details covering this project, and hereby
become a part of this contract.

The published volume entitled North Carolina Department of Transportation, Raleigh, Standard Specifications for Roads
and Structures, January 2018 with all amendments and supplements thereto, is by reference incorporated into and made a
part of this contract; that, except as herein modified, all the construction and work included in this contract is to be done in
accordance with the specifications contained in said volume, and amendments and supplements thereto, under the direction
of the Engineer.

If the proposal is accepted and the award is made, the contract is valid only when signed either by the Contract Officer or
such other person as may be designated by the Secretary to sign for the Department of Transportation. The conditions and
provisions herein cannot be changed except over the signature of the said Contract Officer.

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given as the
basis for comparison of bids. The Department of Transportation may increase or decrease the quantity of any item or portion
of the work as may be deemed necessary or expedient.

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease in the
unit prices, nor in the time allowed for the completion of the work, except as provided for the contract.

Accompanying this bid is a bid bond secured by a corporate surety, or certified check payable to the order of the Department
of Transportation, for five percent of the total bid price, which deposit is to be forfeited as liquidated damages in case this
bid is accepted and the Bidder shall fail to provide the required payment and performance bonds with the Department of
Transportation, under the condition of this proposal, within 14 calendar days after the written notice of award is received by
him, as provided in the Standard Specifications; otherwise said deposit will be returned to the Bidder.

ot eeranant s
~TON DAY e W

TP L

State Contract Officer

DocuSigned by:

Konald €. Duengert, .

F81B6038A47A442...

4/11/2018
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PROJECT SPECIAL PROVISIONS

GENERAL

CONTRACT TIME AND LIQUIDATED DAMAGES:
(8-15-00) (Rev. 12-18-07) 108 SP1G07 A

The date of availability for this contract is July 2, 2018, except that work in jurisdictional waters
and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and the
Contractor is held as stipulated in the permits contained elsewhere in this proposal. This delay in
availability has been considered in determining the contract time for this project.

The completion date for this contract is April 13, 2021.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Hundred Dollars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may become
chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:
(7-1-95) (Rev. 2-21-12) 108 SP1G13 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor
will be required to complete all work included in this contract and shall place and maintain traffic
on same.

The date of availability for this intermediate contract time is July 2, 2018.
The completion date for this intermediate contract time is October 15, 2020.

The liquidated damages for this intermediate contract time are Two Thousand Dollars
($ 2,000.00) per calendar day.

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible for
and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.
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INTERMEDIATE CONTRACT TIME NUMBER 2 AND LIQUIDATED DAMAGES:
(2-20-07) 108 SP1G14 A

The Contractor shall not narrow or close a lane of traffic on US 1 (-L-), Cognac Rd (-Y1-), and
NC 177 (-Y3-), detain and /or alter the traffic flow on or during holiday weekends, special events,
or any other time when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 7:00 AM December 31 and 6:00 PM
January 2", If New Year's Day is on a Friday, Saturday, Sunday or Monday, then until
6:00 PM the following Tuesday.

3. For Easter, between the hours of 7:00 AM Thursday and 6:00 PM Monday.
4. For Memorial Day, between the hours of 7:00 AM Friday and 6:00 PM Tuesday.

5. For Independence Day, between the hours of 7:00 AM the day before Independence Day
and 6:00 PM the day after Independence Day.

If Independence Day is on a Friday, Saturday, Sunday or Monday, then between the hours
of 7:00 AM the Thursday before Independence Day and 6:00 PM the Tuesday after
Independence Day.

6. For Labor Day, between the hours of 7:00 AM Friday and 6:00 PM Tuesday.
7. For Thanksgiving, between the hours of 7:00 AM Tuesday and 6:00 PM Monday.

8. For Christmas, between the hours of 7:00 AM the Friday before the week of Christmas
Day and 6:00 PM the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures will not be required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins
to install all traffic control devices for lane closures according to the time restrictions listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is required
to complete the removal of all traffic control devices for lane closures according to the time
restrictions stated above and place traffic in the existing traffic pattern.

The liquidated damages are Two Hundred Fifty Dollars ($ 250.00) per fifteen (15) minute time
period.
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INTERMEDIATE CONTRACT TIME NUMBER 3 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1G14 H

The Contractor shall complete the work required of Phase Ill, Step #6 as shown on Sheet
TMP- 3 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to begin
the work.

The completion date for this intermediate contract time is the date which is fourteen (14)
consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day.

INTERMEDIATE CONTRACT TIME NUMBER 4 AND LIQUIDATED DAMAGES:
(2-20-07) (Rev. 6-18-13) 108 SP1G14 H

The Contractor shall complete the work required of Phase 111, Step #7as shown on Sheet TMP-
3 and shall place and maintain traffic on same.

The date of availability for this intermediate contract time is the date the Contractor elects to begin
the work.

The completion date for this intermediate contract time is the date which is fourteen (14)
consecutive calendar days after and including the date the Contractor begins this work.

The liquidated damages are Five Hundred Dollars ($ 500.00) per calendar day.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SP1 G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary
to establish permanent vegetation on all erodible areas within the project limits, as well as,
in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,
and fertilizer topdressing, as directed. All work shall be performed in accordance with the
applicable section of the 2018 Standard Specifications. All work required for initial vegetation
planting shall be performed as a part of the work necessary for the completion and acceptance of
the Intermediate Contract Time (ICT). Between the time of ICT and Final Project acceptance,
or otherwise referred to as the vegetation establishment period, the Department will be responsible
for preparing the required National Pollutant Discharge Elimination System (NPDES) inspection
records.

Once the Engineer has determined that the permanent vegetation establishment requirement has
been achieved at an 80% vegetation density (the amount of established vegetation per given area
to stabilize the soil) and no erodible areas exist within the project limits, the Contractor will be
notified to remove the remaining erosion control devices that are no longer needed. The Contractor
will be responsible for, and shall correct any areas disturbed by operations performed in permanent
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vegetation establishment and the removal of temporary erosion control measures, whether
occurring prior to or after placing traffic on the project.

Payment for Response for Erosion Control, Seeding and Mulching, Repair Seeding, Supplemental
Seeding, Mowing, Fertilizer Topdressing, Silt Excavation, and Stone for Erosion Control will be
made at contract unit prices for the affected items. Work required that is not represented by
contract line items will be paid in accordance with Articles 104-7 or 104-3 of the 2018 Standard
Specifications. No additional compensation will be made for maintenance and removal of
temporary erosion control items.

MAJOR CONTRACT ITEMS:
(2-19-02) 104 SP1G28

The following listed items are the major contract items for this contract (see Article 104-5 of the
2018 Standard Specifications):

Line # Description
37 Asphalt Concrete Intermediate Course Type 119.0C
38 Asphalt Concrete Surface Course, Type S9.5C

144 Aggregate Base Course

or
37 Asphalt Concrete Intermediate Course Type 119.0C
38 Asphalt Concrete Surface Course, Type S9.5C

149 Asphalt Concrete Base Course, Type B25.0C

SPECIALTY ITEMS:
(7-1-95)(Rev. 1-17-12) 108-6 SP1 G37

Items listed below will be the specialty items for this contract (see Article 108-6 of the
2018 Standard Specifications).

Line # Description

64-67 Guardrail

68-71 Fencing

75-87 Signing

100-101, 109- Long-Life Pavement Markings
114

115-116 Permanent Pavement Markers

117-142 Erosion Control
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FUEL PRICE ADJUSTMENT:
(11-15-05) (Rev. 2-18-14) 109-8 SP1 G43

Revise the 2018 Standard Specifications as follows:
Page 1-83, Article 109-8, Fuel Price Adjustments, add the following:

The base index price for DIESEL #2 FUEL is $ 2.0070 per gallon. Where any of the following
are included as pay items in the contract, they will be eligible for fuel price adjustment.

The pay items and the fuel factor used in calculating adjustments to be made will be as follows:

Description Units Fuel Usage
Factor Diesel

Unclassified Excavation Gal/CY 0.29
Borrow Excavation Gal/CY 0.29
Class IV Subgrade Stabilization Gal/Ton 0.55
Aggregate Base Course Gal/Ton 0.55
Sub-Ballast Gal/Ton 0.55
Asphalt Concrete Base Course, Type Gal/Ton 2.90
Asphalt Concrete Intermediate Course, Type Gal/Ton 2.90
Asphalt Concrete Surface Course, Type Gal/Ton 2.90
Open-Graded Asphalt Friction Course Gal/Ton 2.90
Permeable Asphalt Drainage Course, Type Gal/Ton 2.90
Sand Asphalt Surface Course, Type Gal/Ton 2.90
Aggregate for Cement Treated Base Course Gal/Ton 0.55
Portland Cement for Cement Treated Base Course Gal/Ton 0.55
__"Portland Cement Concrete Pavement Gal/SY 0.245
Concrete Shoulders Adjacent to __ " Pavement Gal/SY 0.245

SCHEDULE OF ESTIMATED COMPLETION PROGRESS:
(7-15-08) (Rev. 5-16-17) 108-2 SP1 G58

The Contractor's attention is directed to the Standard Special Provision entitled Availability of
Funds Termination of Contracts included elsewhere in this proposal. The Department of
Transportation's schedule of estimated completion progress for this project as required by that
Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2019 (7/01/18 - 6/30/19) 58% of Total Amount Bid
2020 (7/01/19 - 6/30/20) 35% of Total Amount Bid
2021 (7/01/20 - 6/30/21) 7% of Total Amount Bid

The Contractor shall also furnish his own progress schedule in accordance with Article 108-2 of
the 2018 Standard Specifications. Any acceleration of the progress as shown by the Contractor's
progress schedule over the progress as shown above shall be subject to the approval of the
Engineer.



C203615 R-2501C G-6 Richmond County

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE:
(10-16-07)(Rev. 1-17-17) 102-15(J) SP1 G66

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of contracts
financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will not
be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required, unless
the additional participation is used for banking purposes.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or
WABE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but
not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed MBE and WBE participation along with a listing of the
committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution
equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.



C203615 R-2501C G-7 Richmond County

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned Business
Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have performed work on the project.
https://apps.dot.state.nc.us/Vendor/PaymentTracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
https://connect.ncdot.gov/business/Turnpike/Documents/Form%20DBE-
1S%20Subcontractor%20Payment%20Information.pdf

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%?20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification. The form
acts as a written joint check agreement among the parties providing full and prompt disclosure of
the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the signed
MBE/WBE for the amount listed at the time of bid.
http://connect.ncdot.gov/letting/LetCentral/Letter%200f%20Intent%20t0%20Perform%20as%20
a%20Subcontractor.pdf

Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors on
a project that will meet this MBE and WBE goals. This form is for paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).docx

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes in the
work areas where MBEs and WBESs quoted on the project. This sheet is submitted with good faith
effort packages.


https://apps.dot.state.nc.us/Vendor/PaymentTracking/
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http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 4.0 %

1) If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBESs participate in at least the percent of the
contract as set forth above as the MBE goal.

(2) If the MBE goal is zero, the Contractor shall make an effort to recruit and use MBEs
during the performance of the contract. Any MBE participation obtained shall be
reported to the Department.

(B)  Women Business Enterprises 4.0 %

1) If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBESs participate in at least the percent of the
contract as set forth above as the WBE goal.

(2) If the WBE goal is zero, the Contractor shall make an effort to recruit and use WBES
during the performance of the contract. Any WBE participation obtained shall be
reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified in the
Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals respectively.
The Directory  can be found at  the following link. https://
www.ebs.nc.gov/VendorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to use
during the life of the contract. Only those identified to meet the MBE goal and the WBE goal will
be considered committed, even though the listing shall include both committed MBE/WBE
subcontractors and additional MBE/WBE subcontractors. ~ Any additional MBE/WBE
subcontractor participation above the goal for which letters of intent are received will follow the
banking guidelines found elsewhere in this provision. All  other additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward the
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Department’s overall race-neutral goals.  Only those firms with current MBE and
WBE certification at the time of bid opening will be acceptable for listing in the bidder's submittal
of MBE and WBE participation. The Contractor shall indicate the following required information:

(A)

(B)

Electronic Bids

Bidders shall submit a listing of MBE and WBE participation in the appropriate section of
Expedite, the bidding software of Bid Express®.

1)

(2)

(3)

Submit the names and addresses of MBE and WBE firms identified to participate
in the contract. If the bidder uses the updated listing of MBE and WBE firms shown
in Expedite, the bidder may use the dropdown menu to access the name and address
of the firms.

Submit the contract line numbers of work to be performed by each MBE and WBE
firm. When no figures or firms are entered, the bidder will be considered to have
no MBE or WBE participation.

The bidder shall be responsible for ensuring that the MBE and WBE are certified
at the time of bid by checking the Directory of Transportation Firms. If the firm is
not certified at the time of the bid-letting, that MBE’s or WBE's participation will
not count towards achieving either the MBE or WBE goal.

Paper Bids

1)

If either the MBE or WBE goal is more than zero,

@ Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of
MBE and WBE Subcontractors contained elsewhere in the contract
documents in order for the bid to be considered responsive. Bidders shall
indicate the total dollar value of the MBE and WBE participation for the
contract.

(b) If bidders have no MBE or WBE participation, they shall indicate this on
the Listing of MBE and WBE Subcontractors by entering the word “None”
or the number “0.” This form shall be completed in its entirety. Blank
forms will not be deemed to represent zero participation. Bids
submitted that do not have MBE and WBE participation indicated on the
appropriate form will not be read publicly during the opening of bids. The
Department will not consider these bids for award and the proposal will be
rejected.

(c) The bidder shall be responsible for ensuring that the MBE/WBE is certified
at the time of bid by checking the Directory of Transportation Firms. If the
firm is not certified at the time of the bid-letting, that MBE’s or WBE’s
participation will not count towards achieving the corresponding goal.
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2) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance with
requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like
any other bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals
by virtue of the work it performs on the contract with its own forces. However, all the work that
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will
count toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.

For example, on a proposed contract, the WBE goal is 10%, and the MBE goal is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two WBE firms
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which
fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with MBE
certified subcontractors or documented through a good faith effort. It should be noted that you
cannot combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A and B listed under Listing of MBE and
WBE Subcontractor just as a non-MBE/WBE bidder would.

Written Documentation — Letter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE
in the contract. This documentation shall be submitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the office of the State Contractor Utilization Engineer or
at DBE@ncdot.gov no later than 10:00 a.m. of the sixth calendar day following opening of bids,
unless the sixth day falls on an official state holiday. In that situation, it is due in the office of the
State Contractor Utilization Engineer no later than 10:00 a.m. on the next official state business
day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goals, or if the form is incomplete (i.e. both signatures are not present),
the MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the lack of
this participation drops the commitment below either the MBE or WBE goal, the Contractor shall
submit evidence of good faith efforts for the goal not met, completed in its entirety, to the State
Contractor Utilization Engineer or DBE@ncdot.gov no later than 10:00 a.m. on the eighth calendar
day following opening of bids, unless the eighth day falls on an official state holiday. In that
situation, it is due in the office of the State Contractor Utilization Engineer no later than 10:00 a.m.
on the next official state business day.
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Banking MBE/WBE Credit

If the bid of the lowest responsive bidder exceeds $500,000 and if the committed
MBE/WBE participation submitted by Letter of Intent exceeds the algebraic sum of the MBE or
WBE goal by $1,000 or more, the excess will be placed on deposit by the Department for future
use by the bidder. Separate accounts will be maintained for MBE and WBE participation and these
may accumulate for a period not to exceed 24 months.

When the apparent lowest responsive bidder fails to submit sufficient participation by MBE firms
to meet the contract goal, as part of the good faith effort, the Department will consider allowing
the bidder to withdraw funds to meet the MBE goal as long as there are adequate funds available
from the bidder’s MBE bank account.

When the apparent lowest responsive bidder fails to submit sufficient participation by WBE firms
to meet the contract goal, as part of the good faith effort, the Department will consider allowing
the bidder to withdraw funds to meet the WBE goal as long as there are adequate funds available
from the bidder’s WBE bank account.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE goal, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal(s).

A hard copy and an electronic copy of this information shall be received in the office of the State
Contractor Utilization Engineer or at DBE@ncdot.gov no later than 10:00 a.m. on the sixth
calendar day following opening of bids unless the sixth day falls on an official state holiday. In that
situation, it would be due in the office of the State Contractor Utilization Engineer no later than
10:00 a.m. on the next official state business day. If the contractor cannot send the information
electronically, then one complete set and 9 copies of this information shall be received under the
same time constraints above.

Note: Where the information submitted includes repetitious solicitation letters, it will be
acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to achieve
the goal which, by their scope, intensity, and appropriateness, could reasonably be expected to
obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean that the bidder
actively and aggressively sought MBE/WBE participation. Mere pro forma efforts are not
considered good faith efforts.
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The Department will consider the quality, quantity, and intensity of the different kinds of efforts a
bidder has made. Listed below are examples of the types of actions a bidder will take in making
a good faith effort to meet the goals and are not intended to be exclusive or exhaustive, nor is it
intended to be a mandatory checklist.

(A)

(B)

(©)

(D)

Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,
advertising, written notices, use of verifiable electronic means through the use of the
NCDOT Directory of Transportation Firms) the interest of all certified MBES/WBES that
are also prequalified subcontractors. The bidder must solicit this interest within at least
10 days prior to bid opening to allow the MBEs/WBESs to respond to the solicitation.
Solicitation shall provide the opportunity to MBES/WBEs within the Division and
surrounding Divisions where the project is located. The bidder must determine with
certainty if the MBES/WBEs are interested by taking appropriate steps to follow up initial
solicitations.

Selecting portions of the work to be performed by MBES/WBEs in order to increase the
likelihood that the MBE and WBE goals will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the
contract MBE/WBE goals when the work to be sublet includes potential for
MBE/WBE participation (2" and 3" tier subcontractors).

Providing interested certified MBES/WBEs that are also prequalified subcontractors with
adequate information about the plans, specifications, and requirements of the contract in a
timely manner to assist them in responding to a solicitation.

1) Negotiating in good faith with interested MBEs/WBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE subcontractors
and suppliers and to select those portions of the work or material needs consistent
with the available MBE/WBE subcontractors and suppliers, so as to facilitate
MBE/WBE participation. Evidence of such negotiation includes the names,
addresses, and telephone numbers of MBES/WBEs that were considered,;
a description of the information provided regarding the plans and specifications for
the work selected for subcontracting; and evidence as to why additional agreements
could not be reached for MBES/WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take a firm’s price and capabilities as well as contract goals into
consideration. However, the fact that there may be some additional costs involved
in finding and using MBES/WBEs is not in itself sufficient reason for a bidder’s
failure to meet the contract MBE or WBE goals, as long as such costs are
reasonable. Also, the ability or desire of a prime contractor to perform the work of
a contract with its own organization does not relieve the bidder of the responsibility
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(E)

(F)

(G)

(H)

(1

to make good faith efforts. Bidding contractors are not, however, required to accept
higher quotes from MBES/WBEs if the price difference is excessive or
unreasonable.

Not rejecting MBES/WBEs as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBES/WBES in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBES/WBEs. Contact within 7 days from
the bid opening the Business Opportunity and Work Force Development Unit at
DBE@ncdot.gov to give notification of the bidder’s inability to get MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

1) Whether the bidder’s documentation reflects a clear and realistic plan for achieving
the MBE and WBE goals.

(2 The bidders’ past performance in meeting the MBE and WBE goals.

3) The performance of other bidders in meeting the MBE and WBE goals. For
example, when the apparent successful bidder fails to meet the goals, but others
meet it, you may reasonably raise the question of whether, with additional
reasonable efforts the apparent successful bidder could have met the goals. If the
apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders, the
Department may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good
faith effort has been made to meet the MBE and WBE goals.
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Non-Good Faith Appeal

The State Contractual Services Engineer will notify the contractor verbally and in writing of non-
good faith. A contractor may appeal a determination of non-good faith made by the Goal
Compliance Committee. If a contractor wishes to appeal the determination made by the
Committee, they shall provide written notification to the State Contractual Services Engineer or at
DBE@ncdot.gov. The appeal shall be made within 2 business days of notification of the
determination of non-good faith.

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
a committed MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another MBE
firm may be counted toward the MBE contract goal requirement. The same holds for work
that a WBE subcontracts to another WBE firm. Work that a MBE subcontracts to a non-
MBE firm does not count toward the MBE contract goal requirement. Again, the same
holds true for the work that a WBE subcontracts to a non-WBE firm. If a MBE or WBE
contractor or subcontractor subcontracts a significantly greater portion of the work of the
contract than would be expected on the basis of standard industry practices, it shall be
presumed that the MBE or WBE is not performing a commercially useful function. The
MBE/WBE may present evidence to rebut this presumption to the Department.
The Department's decision on the rebuttal of this presumption may be subject to review by
the Office of Inspector General, NCDOT.

(D)  Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation with
the MBE or WBE in the joint venture, that portion of the total dollar value being a distinct
clearly defined portion of work that the MBE or WBE performs with its forces.
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(E)

(F)

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its expenditures
for materials and supplies required to complete the contract and obtained from a MBE or
WBE regular dealer and 100 percent of such expenditures from a MBE or WBE
manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures
to MBE/WBE firms that are not manufacturers or regular dealers:

1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
a DOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is neither
a manufacturer nor a regular dealer, count the entire amount of fees or commissions
charged for assistance in the procurement of the materials and supplies, or fees or
transportation charges for the delivery of materials or supplies required on a job site
(but not the cost of the materials and supplies themselves), provided the fees are
determined to be reasonable and not excessive as compared with fees customarily
allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goal requirement only expenditures to MBESs
and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a commercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing a commercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors.
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(B)

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

1)

)

(3)

(4)

(5)

(6)

The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured, and
operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers it
employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts work
receives credit for the total value of the transportation services the subcontracted
MBE or WBE provides on the contract. It should be noted that every effort shall
be made by MBE and WBE contractors to subcontract to the same certification (i.e.,
MBEs to MBEs and WBEs to WBES), in order to fulfill the goal requirement. This,
however, may not always be possible due to the limitation of firms in the area. If
the MBE or WBE firm shows a good faith effort has been made to reach out to
similarly certified transportation service providers and there is no interest or
availability, and they can get assistance from other certified providers, the Engineer
will not hold the prime liable for meeting the goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm, including
from an owner-operator. The MBE/WBE who subcontracts the work to a non-
MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only for
the fee or commission it receives as a result of the subcontract arrangement. The
value of services performed under subcontract agreements between the MBE/WBE
and the Contractor will not count towards the MBE/WBE contract requirement.

A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude the
leased truck from working for others during the term of the lease with the consent
of the MBE/WBE, so long as the lease gives the MBE/WBE absolute priority for
use of the leased truck. This type of lease may count toward the MBE/WBE’s credit
as long as the driver is under the MBE/WBE’s payroll.
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@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name if it
is not identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved substitute
MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor shall not
terminate the MBE/WBE for convenience. This includes, but is not limited to, instances in which
the Contractor seeks to perform the work of the terminated subcontractor with another MBE/WBE
subcontractor, a non-MBE/WBE subcontractor, or with the Contractor’s own forces or those of an
affiliate. A MBE/WBE may only be terminated after receiving the Engineer’s written approval
based upon a finding of good cause for the termination. The prime contractor must give the
MBE/WBE firm five (5) calendar days to respond to the prime contractor’s notice of termination
and advise the prime contractor and the Department of the reasons, if any, why the firm objects to
the proposed termination of its subcontract and why the Department should not approve the action.
All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this procedure,
the Contractor may be disqualified from further bidding for a period of up to 6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional MBE
that was submitted at the time of bid may be used to fulfill the MBE commitment. The
same holds true if a committed WBE is terminated for good cause, an additional WBE that
was submitted at the time of bid may be used to fulfill the WBE goal. A good faith effort
will only be required for removing a committed MBE/WBE if there were no additional
MBES/WBEs submitted at the time of bid to cover the same amount of work as the
MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of work
as the terminated MBE/WBE, the Contractor shall submit a good faith effort documenting
the steps taken. Such documentation shall include, but not be limited to, the following:

1) Copies of written notification to MBES/WBEs that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

2 Efforts to negotiate with MBES/WBEs for specific subbids including, at
a minimum:

€)) The names, addresses, and telephone numbers of MBES/WBEs who were
contacted.

(b) A description of the information provided to MBES/WBEs regarding the
plans and specifications for portions of the work to be performed.
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3) A list of reasons why MBE/WBE quotes were not accepted.

4) Efforts made to assist the MBES/WBESs contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

(B)  Decertification Replacement

1) When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department will not require the Contractor to solicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goal requirement.

2 When a committed MBE/WBE is decertified prior to the Department receiving the
SAF (Subcontract Approval Form) for the named MBE/WBE firm, the Contractor
shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another similarly certified MBE/WBE subcontractor to perform
at least the same amount of work to meet the MBE/WBE goal requirement. If a
MBE/WBE firm is not found to do the same amount of work, a good faith effort
must be submitted to NCDOT (see A herein for required documentation).

Changes in the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal impact
on the contract amount, the Contractor shall seek additional participation by MBES/WBEs unless
otherwise approved by the Engineer.

When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBES/WBEs unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBESs/WBEs equal to the reduced MBE/WBE participation caused by
the changes.
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Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall furnish
the Engineer a copy of the agreement. The documentation shall also indicate the percentage (60%
or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to all MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B)  Removal of an approved contractor from the prequalified bidders’ list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to report
all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame specified
may result in the disqualification of that contractor and any affiliate companies from further
bidding until the required information is submitted.

Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for work on future DOT projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.
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The Contractor shall report the accounting of payments through the Department’s Payment
Tracking System.

Failure to Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2018 Standard Specifications may be cause to disqualify the Contractor.

SUBSURFACE INFORMATION:
(7-1-95) 450 SP1G112B

Subsurface information is available on the roadway portion of this project only.

MAINTENANCE OF THE PROJECT:
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125

Revise the 2018 Standard Specifications as follows:

Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first
sentence of the first paragraph:

All guardrail/guiderail within the project limits shall be included in this maintenance.

Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last
sentence of the first paragraph:

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report
damages to the Engineer on the same day of the weekly inspection. Where damaged guardrail or
guiderail is repaired or replaced as a result of maintaining the project in accordance with this
article, such repair or replacement shall be performed within 7 consecutive calendar days of such
inspection report.

Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of
the last paragraph with the following:

The Contractor will not be directly compensated for any maintenance operations necessary, except
for maintenance of guardrail/guiderail, as this work will be considered incidental to the work
covered by the various contract items. The provisions of Article 104-7, Extra Work, and Article
104-8, Compensation and Record Keeping will apply to authorized maintenance of
guardrail/guiderail. Performance of weekly inspections of guardrail/guiderail, and the damage
reports required as described above, will be considered to be an incidental part of the work being
paid for by the various contract items.
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TWELVE MONTH GUARANTEE:
(7-15-03) 108 SP1 G145

(A)  The Contractor shall guarantee materials and workmanship against latent and patent defects
arising from faulty materials, faulty workmanship or negligence for a period of twelve
months following the date of final acceptance of the work for maintenance and shall replace
such defective materials and workmanship without cost to the Department. The Contractor
will not be responsible for damage due to faulty design, normal wear and tear, for
negligence on the part of the Department, and/or for use in excess of the design.

(B)  Where items of equipment or material carry a manufacturer’s guarantee for any period in
excess of twelve months, then the manufacturer’s guarantee shall apply for that particular
piece of equipment or material. The Department’s first remedy shall be through the
manufacturer although the Contractor is responsible for invoking the warranted repair work
with the manufacturer. The Contractor’s responsibility shall be limited to the term of the
manufacturer’s guarantee. NCDOT would be afforded the same warranty as provided by
the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples would
include pavement structures, bridge components, and sign structures. This provision will not be
used as a mechanism to force the Contractor to return to the project to make repairs or perform
additional work that the Department would normally compensate the Contractor for. In addition,
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are not
parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for
the project.

To ensure uniform application statewide the Division Engineer will forward details regarding the
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and
approval prior to the work being performed.

OUTSOURCING OQUTSIDE THE USA:
(9-21-04) (Rev. 5-16-06) SP1 G150

All work on consultant contracts, services contracts, and construction contracts shall be performed
in the United States of America. No work shall be outsourced outside of the United States of
America.

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.
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EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION:
(1-16-07) (Rev 11-22-16) 105-16, 225-2, 16 SP1 G180

General

Schedule and conduct construction activities in a manner that will minimize soil erosion and the
resulting sedimentation and turbidity of surface waters. Comply with the requirements herein
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit
for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the
Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and
maintained over the life of the contract.

(A)  Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance with
Federal, State and Local ordinances and regulations, and manage the Quality Control
Program.

(B)  Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity of
surface waters.

(C)  Certified Installer - Provide a certified installer to install or direct the installation for
erosion or sediment/stormwater control practices.

(D)  Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the
project erosion and sediment control/stormwater plan.

Roles and Responsibilities

(A)  Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor
shall be Level Il and responsible for ensuring the erosion and sediment control/stormwater
plan is adequately implemented and maintained on the project and for conducting the
quality control program. The Certified Supervisor shall be on the project within 24 hours
notice from initial exposure of an erodible surface to the project’s final acceptance.
Perform the following duties:

1) Manage Operations - Coordinate and schedule the work of subcontractors so that
erosion and sediment control/stormwater measures are fully executed for each
operation and in a timely manner over the duration of the contract.

€)) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at each
stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.
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Attend all weekly or monthly construction meetings to discuss the findings
of the NPDES inspection and other related issues.

Implement the erosion and sediment control/stormwater site plans
requested.

Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

Coordinate with Department, Federal, State and Local Regulatory agencies
on resolution of erosion and sediment control/stormwater issues due to the
Contractor’s operations.

Ensure that proper cleanup occurs from vehicle tracking on paved surfaces
or any location where sediment leaves the Right-of-Way.

Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management Practices.
These practices shall include temporary and permanent groundcover and be
properly updated to reflect necessary plan and field changes for use and
review by Department personnel as well as regulatory agencies.

Requirements set forth under the NPDES Permit - The Department's NPDES
Stormwater permit (NCS000250) outlines certain objectives and management
measures pertaining to construction activities. The permit references NCG010000,
General Permit to Discharge Stormwater under the NPDES, and states that the
Department shall incorporate the applicable requirements into its delegated Erosion
and Sediment Control Program for construction activities disturbing one or more
acres of land. The Department further incorporates these requirements on all
contracted bridge and culvert work at jurisdictional waters, regardless of size.
Some of the requirements are, but are not limited to:

(@)

(b)

Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance, construction
materials, concrete washout, chemicals, litter, fuels, lubricants, coolants,
hydraulic fluids, any other petroleum products, and sanitary waste.

Inspect erosion and sediment control/stormwater devices and stormwater
discharge outfalls at least once every 7 calendar days and within 24 hours
after a rainfall event of 0.5 inch that occurs within a 24 hour period.
Additional monitoring may be required at the discretion of Division of
Water Resources personnel if the receiving stream is 303(d) listed for
turbidity and the project has had documented problems managing turbidity.
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Maintain an onsite rain gauge or use the Department’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall amounts
and dates.

Maintain erosion and sediment control/stormwater inspection records for
review by Department and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a log of turbidity test results as outlined in the Department's
Procedure for Monitoring Borrow Pit Discharge.

Provide secondary containment for bulk storage of liquid materials.
Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the Department’s NPDES Stormwater
Permit NCS000250 requirements, and the applicable requirements of the
General Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours
of becoming aware of the violation.

3) Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:

(@)
(b)
(©)

(d)
(€)

(f)

(@)
(h)
(i)
)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper erosion
and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by-section
basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be subject
to review by the Engineer. Maintain NPDES inspection records and make
records available at all times for verification by the Engineer.

(B)  Certified Foreman - At least one Certified Foreman shall be onsite for each type of work
listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:
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1) Foreman in charge of grading activities
2 Foreman in charge of bridge or culvert construction over jurisdictional areas
3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level Il Supervisor and Level 11
Foreman. This person shall be onsite whenever construction activities as described above
are taking place. This request shall be approved by the Engineer prior to work beginning.

The Contractor may request to name a single Level Il Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level | Certified Installer for each of the
following erosion and sediment control/stormwater crew:

1) Seeding and Mulching

2 Temporary Seeding

3) Temporary Mulching

4) Sodding

(5) Silt fence or other perimeter erosion/sediment control device installations

(6) Erosion control blanket installation

@) Hydraulic tackifier installation

(8) Turbidity curtain installation

9) Rock ditch check/sediment dam installation

(10)  Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,
retention/detention devices)

(14)  Pipe installations within jurisdictional areas

If a Level | Certified Installer is not onsite, the Contractor may substitute
a Level Il Foreman for a Level I Installer, provided the Level 1l Foreman is not tasked to
another crew requiring Level 1l Foreman oversight.

Certified Designer - Include the certification number of the Level 111-B Certified Designer
on the erosion and sediment control/stormwater component of all reclamation plans and if
applicable, the certification number of the Level 111-A Certified Designer on the design of
the project erosion and sediment control/stormwater plan.

Preconstruction Meeting

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of changes
in certified personnel over the life of the contract within 2 days of change.
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Ethical Responsibility

Any company performing work for the North Carolina Department of Transportation has the
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from
improper testing or falsification of records.

Revocation or Suspension of Certification

Upon recommendation of the Chief Engineer to the certification entity, certification for
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation (NOV),
or Cease and Desist Order for erosion and sediment control/stormwater related issues.

The Chief Engineer may recommend suspension or permanent revocation of certification due to
the following:

(A)  Failure to adequately perform the duties as defined within this certification provision.

(B)  Issuance of an ICA, NOV, or Cease and Desist Order.

(C)  Failure to fully perform environmental commitments as detailed within the permit
conditions and specifications.

(D)  Demonstration of erroneous documentation or reporting techniques.

(E)  Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform any of the above

actions.
(H)  Dismissal from a company for any of the above reasons.
M Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the
Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar days
after receiving notice of the proposed adverse action.

Chief Engineer
1536 Mail Service Center
Raleigh, NC 27699-1536

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The certificant
will not be allowed to perform duties associated with the certification during the appeal process.

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.
Decision of the Chief Engineer will be final and will be made in writing to the certificant.
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If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension period,
prior to having the certification reinstated.

Measurement and Payment
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct compensation

will be made.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:
(2-20-07) (Rev. 3-19-13) 105-16, 230, 801 SP1 G181

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to natural
background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levels into compliance, or

(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C)  Measure and record the turbidity test results (time, date and sampler) at all defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2018 Standard
Specifications, the Contractor shall define the point at which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in the
stilling basin can be reduced to a level where sediment deposition does not occur. Staining of
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wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor’s test results, an immediate test shall be performed jointly with the results superseding
the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.gov/doh/operations/dp_chief eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to
address water quality standards. Tier I Methods include stilling basins which are standard
compensatory BMPs. Other Tier | methods are noncompensatory and shall be used when needed
to meet the stream turbidity standards. Tier Il Methods are also noncompensatory and are options
that may be needed for protection of rare or unique resources or where special environmental
conditions exist at the site which have led to additional requirements being placed in the DWQ’s
401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer Authorization
or a DOT Reclamation Plan’s Environmental Assessment for the specific site. Should the
Contractor exhaust all Tier | Methods on a site exclusive of rare or unique resources or special
environmental conditions, Tier II Methods may be required by regulators on a case by case basis
per supplemental agreement.

The Contractor may use cation exchange capacity (CEC) values from proposed site borings to plan
and develop the bid for the project. CEC values exceeding 15 milliequivalents per 100 grams of
soil may indicate a high potential for turbidity and should be avoided when dewatering into surface
water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.
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PROJECT SPECIAL PROVISIONS

ROADWAY

CLEARING AND GRUBBING - METHOD 111:
(4-6-06) (Rev.8-18-15) 200 SP2 R02B

Perform clearing on this project to the limits established by Method “III” shown on Standard
Drawing No. 200.03 of the 2018 Roadway Standard Drawings. Conventional clearing methods
may be used except where permit drawings or conditions have been included in the proposal which
require certain areas to be cleared by hand methods.

TEMPORARY DETOURS:
(8-15-00) (Rev. 4-21-15) 1101 SP2 R30A

Construct the temporary detours required on this project in accordance with the typical sections in
the plans or as directed by the Engineer.

After the detours have served their purpose, remove the portions deemed unsuitable for use as a
permanent part of the project as directed by the Engineer. Salvage and stockpile the aggregate
base course removed from the detours at locations within the right of way, as directed by the
Engineer, for removal by State Forces. Place pavement and earth material removed from the
detour in embankments or dispose of in waste areas furnished by the Contractor.

Pipe culverts removed from the detours remain the property of the Contractor. Pipe culverts that
are removed will be measured and will be paid at the contract unit price per linear foot for Pipe
Removal. Payment for the construction of the detours will be made at the contract unit prices for
the various items involved.

No direct payment will be made for removing the aggregate base course, earth material and
pavement, as the cost of same shall be included in the lump sum price bid for Grading. Such prices
and payments will be full compensation for the work of removing, salvaging, and stockpiling
aggregate base course; and for placing earth material and pavement in embankments or disposing
of earth material and pavement in waste areas.

SHOULDER AND FILL SLOPE MATERIAL:
(5-21-02) 235, 560 SP2 R45 A

Description

Perform the required shoulder and slope construction for this project in accordance with the
applicable requirements of Section 560 and Section 235 of the 2018 Standard Specifications.
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Measurement and Payment

Where the material has been obtained from an authorized stockpile or from a borrow source and
Borrow Excavation is not included in the contract, no direct payment will be made for this work,
as the cost of this work will be part of the work being paid at the contract lump sum price for
Grading. If Borrow Excavation is included in this contract and the material has been obtained
from an authorized stockpile or from a borrow source, measurement and payment will be as
provided in Section 230 of the 2018 Standard Specifications for Borrow Excavation.

54” WELDED STEEL PIPE UNDER THE TRACKS OF CSXT RAILROAD:

The 54” welded steel pipe required under the tracks of CSXT Railroad shall conform with Section
330 of the Standard Specifications. The minimum thickness of the wall shall be 0.750”.

The pipe shall be installed by dry boring and jacking under the tracks as shown in the plans. The
pipe shall be carefully dry bored true to the line and grade given. The bore shall be held to
a minimum to insure that there will be no settlement. Pipe which has been damaged due to the
Contractor's operation shall be removed and replaced at the Contractor's expense. All voids around
the outside of the pipe shall be completely filled to the satisfaction of the Engineer.

The Contractor shall notify Randy Koonce, Resource Mgr, Const Mgr, CSXTT PP CE&I
Coordinator, T: 919 854 1282 | M: 919 357 8777 (Primary Contact), randy.koonce@arcadis.com
15 days before any work is begun on the railroad's right of way. This will enable them to have a
representative present, if they so desire, while the work is being performed to determine if the
work is being performed in accordance with the approved plans and Special Provisions. The
railroad will advise the Contractor when the work is to be done between trains and provide a
flagman, if required.

If the Contractor desires to construct a temporary crossing of the railroad at this location, he shall
coordinate with Mr. Randy Koonce as shown above to obtain the approval of the plan for such.
All costs other than flagging associated with the temporary crossing will be incidental to the price
bid for the 54" Welded Steel Pipe. The Department will be responsible for paying the Railroad
directly for any and all costs of flagging which may be required.

The quantity of pipe to be paid for will be the actual number of linear feet of pipe which has been
incorporated in the completed and accepted work. Measurement will be made by counting the
number of joints used and multiplying by the length of the joint. Where partial joints are used,
measurement will be made along the longest length of the partial joint to the nearest inch.

The quantity of pipe measured as provided for above will be paid for at the contract unit price per
linear foot for 54" Welded Steel Pipe, 0.750" Thick, Grade B, (Under RR). Such price and
payment will be full compensation for all work described herein including dry boring, jacking,
tools, materials, labor, workmanship and all other incidentals necessary to complete the work.

The Contractor shall submit two (2) sets of detailed plans and a written description of his proposed
method of pipe installation for approval by the Engineer and the Railway Company. Plans should
include the size and location of any required jacking pits and shoring for support of the railroad
roadbed if necessary.
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FLOWABLE FILL:
(9-17-02) (Rev 1-17-12) 300, 340, 1000, 1530, 1540, 1550 SP3 R30

Description

This work consists of all work necessary to place flowable fill in accordance with these provisions,
the plans, and as directed.

Materials
Refer to Division 10 of the 2018 Standard Specifications.

ltem Section
Flowable Fill 1000-6

Construction Methods

Discharge flowable fill material directly from the truck into the space to be filled, or by other
approved methods. The mix may be placed full depth or in lifts as site conditions dictate. The
Contractor shall provide a method to plug the ends of the existing pipe in order to contain the
flowable fill.

Measurement and Payment

At locations where flowable fill is called for on the plans and a pay item for flowable fill is included
in the contract, Flowable Fill will be measured in cubic yards and paid as the actual number of
cubic yards that have been satisfactorily placed and accepted. Such price and payment will be full
compensation for all work covered by this provision including, but not limited to, the mix design,
furnishing, hauling, placing and containing the flowable fill.

Payment will be made under:

Pay Item Pay Unit
Flowable Fill Cubic Yard

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX:
(11-21-00) 620 SP6 R25

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620 of
the 2018 Standard Specifications.

The base price index for asphalt binder for plant mix is $ 429.00 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminals on March 1, 2018.
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ASPHALT CONCRETE PLANT MIX PAVEMENTS:
(2-20-18) 610, 1012 SP6 R65

Revise the 2018 Standard Specifications as follows:

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace
with the following:

TABLE 610-1
MIXING TEMPERATURE AT THE ASPHALT PLANT
Binder Grade JMF Temperature
PG 58-28; PG 64-22 250 - 290°F
PG 76-22 300 - 325°F

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth
paragraph.

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with
“S9.5B”.

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:

TABLE 610-3
MIX DESIGN CRITERIA
_ Design Binder Corfgvzﬁglon Max. Volumetric Properties
ey ESALs PG o VMA VTM VFA ¢
Type millionsA = Grade® Gmm @ Depth - . /6Gmm
Nini Ndes (mm) % Min. % Min.-Max. =~ @ Nini
S4.75A <1 64 - 22 6 50 115 16.0 40-6.0 65 - 80 <915
S9.5B 0-3 64 - 22 6 50 9.5 16.0 3.0-50 70 - 80 <915
S9.5C 3-30 64 - 22 7 65 6.5 155 3.0-50 65-78 <90.5
S9.5D >30 76 - 22 8 100 45 155 3.0-50 65-78 <90.0
119.0C ALL 64 - 22 7 65 - 135 3.0-50 65-78 <90.5
B25.0C ALL 64 - 22 7 65 - 125 3.0-50 65-78 <90.5
Design Parameter Design Criteria
All Mix Dust to Binder Ratio (Po.os / Pre) 0.6-14¢
Types Tensile Strength Ratio (TSR) P 85% Min. B
A. Based on 20 year design traffic.
B. Volumetric Properties based on specimens compacted to Nges as modified by the Department.
C. Dust to Binder Ratio (Po.ors / Pue) for Type S4.75Ais 1.0 - 2.0.
D. NCDOT-T-283 (No Freeze-Thaw cycle required).
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum.
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Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%),
replace with the following:

Mix Type %RBR<20% 21% <%RBR<30% %RBR>30%
S4.75A,
S9.5B, S9.5C, PG 64-22 PG 64-224 PG 58-28
119.0C, B25.0C
S9.5D, OGFC PG 76-228 n/a n/a

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with
the following:

TABLE 610-6
PLACEMENT TEMPERATURES FOR ASPHALT
Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0C 35°F
119.0C 35°F
S4.75A, S9.5B, S9.5C 40°F A
S9.5D 50°F

A. If the mix contains any amount of RAS, The virgin binder shall be PG 58-28.

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:

TABLE 610-7
DENSITY REQUIREMENTS
Minimum % Gmm

Mix Type (Maximum Specific Gravity)
S4.75A 85.0 A
S9.5B 90.0
S9.5C, S9.5D, 119.0C, B25.0C 92.0

A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of
100 Ibs/sy or higher.

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following:

Pay Item Pay Unit
Asphalt Concrete Base Course, Type B25.0C Ton
Asphalt Concrete Intermediate Course, Type 119.0C Ton
Asphalt Concrete Surface Course, Type S4.75A Ton
Asphalt Concrete Surface Course, Type S9.5B Ton
Asphalt Concrete Surface Course, Type S9.5C Ton

Asphalt Concrete Surface Course, Type S9.5D Ton
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Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the
following:

Coarse Fine Aggregate Sand Flat and
) i . Elongated
Mix Type Aggregate Angularity Equivalent 5 - 1 Ratio
Angularity® % Minimum % Minimum X

% Maximum
Test Method ASTM D5821 AASHTO T304 AASHTOT 176 ASTM D4791

S4.75A; S9.5B 75/ - 40 40 -
S9.5C; 119.0C;
B25 0C 95/90 45 45 10
S9.5D 100/ 100 45 50 10
OGFC 100/ 100 45 45 10
UBwC 100/ 85 45 45 10

A. Requirements apply to the design aggregate blend.
B. 95/90 denotes that 95% of the coarse aggregate has one fractured face and 90% has 2 or more fractured
faces.

PAVEMENT DESIGN MIX TYPE MODIFICATIONS:
(2-20-18) 610 SP6 R66

Description

In an effort to reduce the number of asphalt concrete pavement mix types, the department has made
the following changes:

Where the “Pavement Schedule” in the plans calls for Asphalt Concrete Surface Course Type
SF9.5A, Asphalt Concrete Surface Course Type S9.5B shall be used.

Where the “Pavement Schedule” in the plans calls for either Asphalt Concrete Intermediate Course
Type B, C or D, Asphalt Concrete Intermediate Course Type 119.0C shall be used.

Where the “Pavement Schedule” in the plans call for Asphalt Concrete Base Course Type B25.0B,
Asphalt Concrete Base Course Type B25.0C shall be used.

In addition, see the project special provision entitled “Asphalt Concrete Plant Mix Pavements”
contained elsewhere in the proposal.

Measurement and Payment

The pay items in this proposal reflects these changes. The pavement schedule in the plans will not
be revised to reflect these changes.
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GUARDRAIL END UNITS, TYPE - TL-3:
(4-20-04) (Rev. 7-1-17) 862 SP8 R65

Description

Furnish and install guardrail end units in accordance with the details in the plans, the applicable
requirements of Section 862 of the 2018 Standard Specifications, and at locations shown in the
plans.

Materials

Furnish guardrail end units listed on the NCDOT Approved Products List at
https://apps.dot.state.nc.us/vendor/approvedproducts/ or approved equal.

Prior to installation the Contractor shall submit to the Engineer:

(A)  FHWA acceptance letter for each guardrail end unit certifying it meets the requirements of
the AASHTO Manual for Assessing Safety Hardware, Test Level 3, in accordance with
Avrticle 106-2 of the 2018 Standard Specifications.

(B)  Certified working drawings and assembling instructions from the manufacturer for each
guardrail end unit in accordance with Article 105-2 of the 2018 Standard Specifications.

No modifications shall be made to the guardrail end unit without the express written permission
from the manufacturer. Perform installation in accordance with the details in the plans, and details
and assembling instructions furnished by the manufacturer.

Construction Methods

Guardrail end delineation is required on all approach and trailing end sections for both temporary
and permanent installations. Guardrail end delineation consists of yellow reflective sheeting
applied to the entire end section of the guardrail in accordance with Article 1088-3 of the
2018 Standard Specifications and is incidental to the cost of the guardrail end unit.
Measurement and Payment

Measurement and payment will be made in accordance with Article 862-6 of the 2018 Standard
Specifications.

Payment will be made under:

Pay Item Pay Unit
Guardrail End Units, Type TL-3 Each


https://apps.dot.state.nc.us/vendor/approvedproducts/
https://apps.dot.state.nc.us/vendor/approvedproducts/
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HIGH STRENGTH CONCRETE FOR DRIVEWAYS:
(11-21-00) (Rev. 1-17-12) 848 SP10 R02

Use high early strength concrete for all driveways shown in the plans and as directed by the
Engineer. Provide high early strength concrete that meets the requirements of Article 1000-5 of
the 2018 Standard Specifications.

Measurement and payment will be in accordance with Section 848 of the 2018 Standard
Specifications.

PERMANENT SEEDING AND MULCHING:
(7-1-95) 1660 SP16 R02

The Department desires that permanent seeding and mulching be established on this project as
soon as practical after slopes or portions of slopes have been graded. As an incentive to obtain an
early stand of vegetation on this project, the Contractor's attention is called to the following:

For all permanent seeding and mulching that is satisfactorily completed in accordance with the
requirements of Section 1660 in the 2018 Standard Specifications and within the following
percentages of elapsed contract times, an additional payment will be made to the Contractor as an
incentive additive. The incentive additive will be determined by multiplying the number of acres
of seeding and mulching satisfactorily completed times the contract unit bid price per acre for
Seeding and Mulching times the appropriate percentage additive.

Percentage of Elapsed Contract Time Percentage Additive
0% - 30% 30%
30.01% - 50% 15%

Percentage of elapsed contract time is defined as the number of calendar days from the date of
availability of the contract to the date the permanent seeding and mulching is acceptably completed
divided by the total original contract time.
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STANDARD SPECIAL PROVISION

AVAILABILITY OF FUNDS - TERMINATION OF CONTRACTS
(5-20-08) 72

General Statute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:

(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal year.
The allotments shall be multiyear allotments and shall be based on estimated revenues and shall
be subject to the maximum contract authority contained in General Statute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided funds
are available. The State reserves the right to terminate or suspend any transportation project
contract, and any transportation project contract shall be so terminated or suspended if funds will
not be available for payment of the work to be performed during that fiscal year pursuant to the
contract. In the event of termination of any contract, the contractor shall be given a written notice
of termination at least 60 days before completion of scheduled work for which funds are available.
In the event of termination, the contractor shall be paid for the work already performed in
accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance
with Subarticle 108-13(D) of the 2018 Standard Specifications.
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STANDARD SPECIAL PROVISION

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY
(5-17-11) 73

Seed shall be sampled and tested by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory. When said samples are collected, the vendor shall supply an
independent laboratory report for each lot to be tested. Results from seed so sampled shall be final.
Seed not meeting the specifications shall be rejected by the Department of Transportation and shall
not be delivered to North Carolina Department of Transportation warehouses. If seed has been
delivered it shall be available for pickup and replacement at the supplier’s expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory, that would cause the label to reflect as otherwise specified herein shall
be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species on
the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts will
NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be recognized.
However, for the purpose of figuring pure live seed, the found pure seed and found germination
percentages as reported by the North Carolina Department of Agriculture and Consumer Services,
Seed Testing Laboratory will be used. Allowances, as established by the NCDOT, will be
recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per  Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged 27 seeds
Robin)
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds
Yellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds

Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed shall
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not contain more than 2% other crop seed nor more than 1% total weed seed. The germination
rate as tested by the North Carolina Department of Agriculture shall not fall below 70%, which
includes both dormant and hard seed. Seed shall be labeled with not more than 7%, 5% or 2%
inert matter (according to above specifications), 2% other crop seed and 1% total weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed will not
be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will not
be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet — Strain R
Weeping Lovegrass Clover — Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed;
maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed will not
be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,;
maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed will not
be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop seed,;
maximum 144 noxious weed seed per pound. Seed less than 70% pure live seed will not be
approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Creeping Red Fescue
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound.

Barnyard Grass

Big Bluestem

Little Bluestem

Bristly Locust

Birdsfoot Trefoil

Indiangrass

Orchardgrass

Switchgrass

Yellow Blossom Sweet Clover
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STANDARD SPECIAL PROVISION

ERRATA
(2-12-18) 7.4

Revise the 2018 Standard Specifications as follows:

Division 7
Page 7-27, line 4, Article 725-1 MEASUREMENT AND PAYMENT, replace article number
“725-1” with “724-4”,

Page 7-28, line 10, Article 725-1 MEASUREMENT AND PAYMENT, replace article number
“725-1” with “725-3”.

Division 10
Page 10-162, line 1, Article 1080-50 PAINT FOR VERTICAL MARKERS, replace article
number “1080-50" with “1080-10".

Page 10-162, line 5, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, replace
article number “1080-61" with “1080-11".

Page 10-162, line 22, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING
STEEL, replace article number “1080-72” with “1080-12".

Page 10-163, line 25, Article 1080-83 FIELD PERFORMANCE AND SERVICES, replace
article number “1080-83” with “1080-13".
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STANDARD SPECIAL PROVISION

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, And Other Noxious

Weeds)
(3-18-03) (Rev. 12-20-16) Z-04a

Within Quarantined Area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining a
certificate or limited permit for any regulated article moving from the quarantined area.

Originating in a Quarantined County

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture
at 1-800-206-9333, 919-707-3730, or http://www.ncagr.gov/plantindustry/ to determine those
specific project sites located in the quarantined area or for any regulated article used on this project
originating in a quarantined county.

Regulated Articles Include

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald
ash borer, or other noxious weeds.

CoNORWN
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(7-21-09)

FEDERAL:

STATE:

STANDARD SPECIAL PROVISION

MINIMUM WAGES

Z-5

The Fair Labor Standards Act provides that with certain exceptions every employer
shall pay wages at the rate of not less than SEVEN DOLLARS AND TWENTY
FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay to
each of his employees, wages at a rate of not less than SEVEN DOLLARS AND
TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on this
project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, Federal or State. It is the responsibility of the Contractor to keep fully
informed of all Federal and State Laws affecting his contract.
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STANDARD SPECIAL PROVISION

ON-THE-JOB TRAINING
(10-16-07) (Rev. 4-21-15) Z-10

Description

The North Carolina Department of Transportation will administer a custom version of the Federal
On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT Program. All
contractors (existing and newcomers) will be automatically placed in the Alternate Program.
Standard OJT requirements typically associated with individual projects will no longer be applied
at the project level. Instead, these requirements will be applicable on an annual basis for each
contractor administered by the OJT Program Manager.

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC — Section 140,
this provision and the On-the-Job Training Program Manual.

The Alternate OJT Program will allow a contractor to train employees on Federal, State and
privately funded projects located in North Carolina. However, priority shall be given to training
employees on NCDOT Federal-Aid funded projects.

Minorities and Women

Developing, training and upgrading of minorities and women toward journeyman level status is
a primary objective of this special training provision. Accordingly, the Contractor shall make every
effort to enroll minority and women as trainees to the extent that such persons are available within
a reasonable area of recruitment. This training commitment is not intended, and shall not be used,
to discriminate against any applicant for training, whether a member of a minority group or not.

Assigning Training Goals

The Department, through the OJT Program Manager, will assign training goals for a calendar year
based on the contractors' past three years’ activity and the contractors' anticipated upcoming year’s
activity with the Department. At the beginning of each year, all contractors eligible will be
contacted by the Department to determine the number of trainees that will be assigned for the
upcoming calendar year. At that time the Contractor shall enter into an agreement with the
Department to provide a self-imposed on-the-job training program for the calendar year.
This agreement will include a specific number of annual training goals agreed to by both parties.
The number of training assignments may range from 1 to 15 per contractor per calendar year. The
Contractor shall sign an agreement to fulfill their annual goal for the year.\
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Training Classifications

The Contractor shall provide on-the-job training aimed at developing full journeyman level
workers in the construction craft/operator positions. Preference shall be given to providing
training in the following skilled work classifications:

Equipment Operators Office Engineers

Truck Drivers Estimators

Carpenters Iron / Reinforcing Steel Workers
Concrete Finishers Mechanics

Pipe Layers Welders

The Department has established common training classifications and their respective training
requirements that may be used by the contractors. However, the classifications established are not
all-inclusive. Where the training is oriented toward construction applications, training will be
allowed in lower-level management positions such as office engineers and estimators. Contractors
shall submit new classifications for specific job functions that their employees are performing.
The Department will review and recommend for acceptance to FHWA the new classifications
proposed by contractors, if applicable. New classifications shall meet the following requirements:

Proposed training classifications are reasonable and realistic based on the job skill
classification needs, and

The number of training hours specified in the training classification is consistent with
common practices and provides enough time for the trainee to obtain journeyman level
status.

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor
retains primary responsibility for meeting the training and this provision is made applicable to the
subcontract. However, only the Contractor will receive credit towards the annual goal for the
trainee.

Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year
of apprenticeship or training. The number of trainees shall be distributed among the work
classifications on the basis of the contractor’s needs and the availability of journeymen in the
various classifications within a reasonable area of recruitment.

No employee shall be employed as a trainee in any classification in which they have successfully
completed a training course leading to journeyman level status or in which they have been
employed as a journeyman.

Records and Reports
The Contractor shall maintain enrollment, monthly and completion reports documenting company

compliance under these contract documents. These documents and any other information as
requested shall be submitted to the OJT Program Manager.
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Upon completion and graduation of the program, the Contractor shall provide each trainee with
a certification Certificate showing the type and length of training satisfactorily completed.

Trainee Interviews

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview
conducted by the OJT program staff.

Trainee Wages

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the
prevailing minimum journeyman wages (Davis-Bacon Act). Minimum pay shall be as follows:

60 percent of the journeyman wage for the first half of the training period

75 percent of the journeyman wage for the third quarter of the training period
90 percent of the journeyman wage for the last quarter of the training period

In no instance shall a trainee be paid less than the local minimum wage. The Contractor shall
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor
(NCDOL) and the Department.

Achieving or Failing to Meet Training Goals

The Contractor will be credited for each trainee employed by him on the contract work who is
currently enrolled or becomes enrolled in an approved program and who receives training for at
least 50 percent of the specific program requirement. Trainees will be allowed to be transferred
between projects if required by the Contractor’s scheduled workload to meet training goals.

If a contractor fails to attain their training assignments for the calendar year, they may be taken off
the NCDOT’s Bidders List.

Measurement and Payment

No compensation will be made for providing required training in accordance with these contract
documents.
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PROJECT SPECIAL PROVISIONS
GEOENVIRONMENTAL

CONTAMINATED SOIL (11/8/2017)

The Contractor’s attention is directed to the fact that soil contaminated with petroleum
hydrocarbon compounds exist within the project area. The known areas of contamination are
indicated on corresponding plans sheets. Information relating to these contaminated areas,
sample locations, and investigation reports will be available at the following web address by
navigating to the correct letting year and month then selecting, “Plans and Proposals”,

“Richmond\R-2501C”, “GeoEnv Postings™:

http://dotw-xfer01.dot.state.nc.us/dsplan/

Petroleum contaminated soil may be encountered during any earthwork activities on the project.
The Contractor shall only excavate those soils that the Engineer designates necessary to
complete a particular task. The Engineer shall determine if soil is contaminated based on
petroleum odors and unusual soil staining. Contaminated soil not required to be excavated is to
remain in place and undisturbed. Undisturbed soil shall remain in place, whether contaminated
or not. The Contractor shall transport all contaminated soil excavated from the project to a
facility licensed to accept contaminated soil.

In the event that the Contractor chooses to stockpile the soil temporarily, the stockpile shall be
created within the property boundaries of the source material and in accordance with the
Stockpile Containment Detail found in the plans. If the volume of contaminated material
exceeds available space on site, the Contractor shall obtain a permit from the NCDEQ UST
Section’s Regional Office for off-site temporary storage. Stockpiling contaminated soil will be
incidental to the project. The Contractor shall provide disposal manifests and weigh tickets to the
Engineer for review and approval. The Engineer will in turn provide the GeoEnvironmental
Section with a copy of the disposal manifests and weigh tickets for their records.

Measurement and Payment:

The quantity of contaminated soil hauled, and disposed of shall be the actual number of tons of
material, which has been acceptably transported and weighed with certified scales as
documented by disposal manifests and weigh tickets. The quantity of contaminated soil,
measured as provided above, shall be paid for at the contract unit price per ton for “Hauling and
Disposal of Petroleum Contaminated Soil”.

The above price and payment shall be full compensation for all work covered by this section,
including, but not limited to loading, transportation, weighing, laboratory testing, disposal,
equipment, decontamination of equipment, labor, and personal protective equipment.
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DISPOSAL OF SIGN SYSTEM ON SPAN WIRE

The work covered by this special provision consists of removal and disposal of the
system for overhead signs mounted on span wire. The system includes the signs, span
wire, poles, and all associated hardware necessary for the span wire sign system.

All material shall be removed and disposed according to the State and Local codes,
regulations, and ordinances and shall be in accordance with the Section 907 of the
NCDOT Standard Specifications for Roads and Structures.

Compensation:

Disposal of the system as described above shall be paid for at the unit price for each span
wire sign system.

Payment will be made under:

Disposal of Sign System on Span Wire

Disposal of Sign System on Span Wire lofl
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THERMOPLASTIC PAVEMENT MARKING MATERIAL (HRM):
1-26-2017 (Rev 1-16-18)

This work shall consist of applying NCDOT approved thermoplastic pavement marking material
with highly reflective media on asphalt pavements in accordance with Section 1205 of the 2018
Standard Specifications.

Page 12-13, Article 1205-10 MEASUREMENT AND PAYMENT, add the following:

Thermoplastic Pavement Marking Lines, ”,__ mils (Highly Reflective Media) will be measured
and paid as the actual number of linear feet of pavement marking lines that have been satisfactorily
place and accepted. The quantity of solid lines will be the summation of the linear feet of solid
line measured end-to-end of the line. The quantity of skip or broken lines will be the summation
of the linear feet derived by multiplying the nominal length of a line by the number of marking
lines satisfactorily placed.

Payment will be made under:

Pay Item Pay Unit
Thermoplastic Pavement Marking Lines, 7, mils Linear Foot
(Highly Reflective Media)
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PROJECT SPECIAL PROVISIONS
Utilities by Others

: Michael Baker Engineering, Inc.
Michael Baker 8000 Regency Parkway, Suite 600
INTERNATIONAL Cary, North Carolina 27518

Phone: 919-463-5488
Fax: 919-463-5490

General:

The following utility companies have facilities that will be in conflict with the
construction of this project:

A) Duke Energy (Power Distribution)

B) Pee Dee Electric (Power Distribution)
C) MCI (Communications)

D) AT&T (Communications)

E) MCNC (Communications)

F) Spectrum (Communications)

G) Dixie Pipeline (Gas Distribution)

H) Richmond County (Water)

The conflicting facilities of these concerns will be adjusted prior to the date of availability,
unless otherwise noted and are therefore listed in these special provisions for the benefit of
the Contractor. All utility work listed herein will be done by the utility owners. All utilities
are shown on the plans from the best available information.

The Contractor’s attention is directed to Article 105-8 of the 2012 Standard
Specifications.

Utilities Requiring Adjustment:
Utility relocations are shown on the Utilities by Others Plans.

A) Duke Energy — Power (Distribution)
1) Contact person for Duke Energy is JB Jones at (919) 654-6679.
2) Duke Energy’s facilities between -L- Station 1277+00 and 1284+00, right of
center will remain in place until traffic has been diverted to new location. Duke
Energy request thirty days’ notice and ninety days to complete the work.

B) Pee Dee Electric — Power (Distribution)
1) Contact person for Pee Dee Electric is Jerry Shepard at (910) 997-4441.

11/16/2017 1/2
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PROJECT SPECIAL PROVISIONS
Utilities by Others

C) MCI - Communications
1) Contact person for MCI is Eric Crane at (919) 326-5604.
2) Contractor to avoid impacts to MCI’s fiber paralleling CSX Railroad.
3) Contractor responsible for locating and protecting MCI fiber during 54~
trenchless drainage installation at Station -Y3- 14+59.50, 87.75, left of center.

D) AT&T — Communications
1) Contact person for AT&T is Lance Laliberte at (910) 620-3901.

E) MCNC - Communications
1) Contact person for MCNC is Paul Shaw at (919) 248-1467.

F) Spectrum — Communications

1. Contact person for Spectrum is Sean Smith at (803) 201-8431.

2. Spectrum will follow Duke Energy’s relocation route between -L- Station
1277+00 and 1284+00, right of center. Spectrum will remain in place until
traffic has been diverted to new location and Duke has relocated their facilities.
Spectrum request four weeks’ notice and six weeks to complete the work. This
schedule includes a fiber splice to the cell tower.

G) Dixie Pipeline — Gas (Distribution)
1) Contact person for Dixie Pipeline is Ed Davis at (919) 290-2212.

H) Richmond County — Water
1) Contact person for Richmond County is Gary Flowers at (910) 772-5393.

11/16/2017 2/2
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Project Special Provisions
Erosion Control

STABILIZATION REQUIREMENTS:
(3-11-2016)

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-
010000 general construction permit effective August 1, 2016 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

e Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
e Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
e Slopes 4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract and
as directed.

SEEDING AND MULCHING: (East)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

All Roadway Areas

March 1 - August 31 September 1 - February 28

50# Tall Fescue 50# Tall Fescue

10# Centipede 10# Centipede

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone

Waste and Borrow Locations

March 1 — August 31 September 1 - February 28

75# Tall Fescue 75# Tall Fescue

25# Bermudagrass (hulled)  35# Bermudagrass (unhulled)
500# Fertilizer 500# Fertilizer

4000# Limestone 40004 Limestone

11/20/2017
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Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon

Engineer’s request.
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Bar Fa
Barrera
Barrington
Barrobusto
Barvado
Biltmore
Bingo
Bizem
Blackwatch
Blade Runner Il
Bonsai
Braveheart
Bravo
Bullseye
Cannavaro
Catalyst
Cayenne
Cessane Rz
Chipper
Cochise IV
Constitution
Corgi
Corona
Coyote
Darlington
Davinci
Desire
Dominion
Dynamic
Dynasty
Endeavor

Approved Tall Fescue Cultivars

Escalade
Essential
Evergreen 2
Falcon IV
Falcon NG
Falcon V
Faith

Fat Cat
Festnova
Fidelity
Finelawn Elite
Finelawn Xpress
Finesse Il
Firebird
Firecracker LS
Firenza

Five Point
Focus

Forte

Garrison
Gazelle Il
Gold Medallion
Grande 3
Greenbrooks
Greenkeeper
Gremlin
Greystone
Guardian 21
Guardian 41
Hemi

Honky Tonk
Hot Rod
Hunter
Inferno
Innovator
Integrity
Jaguar 3
Jamboree

Justice
Kalahari

Kitty Hawk 2000
Legitimate
Lexington
LSD
Magellan
Matador
Millennium SRP
Monet
Mustang 4
Ninja 2

OI’ Glory
Olympic Gold
Padre
Patagonia
Pedigree
Picasso
Piedmont
Plantation
Proseeds 5301
Prospect

Pure Gold
Quest

Raptor 11
Rebel Exeda
Rebel Sentry
Rebel IV
Regiment 11
Regenerate
Rendition
Rhambler 2 SRP
Rembrandt
Reunion
Riverside
RNP

Rocket
Scorpion

Serengeti
Shelby
Sheridan
Signia
Silver Hawk
Sliverstar
Shenandoah Elite
Sidewinder
Skyline
Solara
Southern Choice Il
Speedway
Spyder LS
Sunset Gold
Taccoa
Tanzania
Trio

Tahoe Il
Talladega
Tarheel
Terrano
Titan Itd
Titanium LS
Tracer
Traverse SRP
Tulsa Time
Turbo

Turbo RZ
Tuxedo RZ
Ultimate
Venture
Umbrella
Van Gogh
Watchdog
Wolfpack Il
Xtremegreen
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On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and
add 20# of Sericea Lespedeza from January 1 - December 31.

Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

Native Grass Seeding And Mulching (West)

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and
riparian areas, and adjacent to Stream Relocation and/or trout stream construction within a 50 foot
zone on both sides of the stream or depression, measured from top of stream bank or center of
depression. The stream bank of the stream relocation shall be seeded by a method that does not
alter the typical cross section of the stream bank. Native Grass Seeding and Mulching shall also
be performed in the permanent soil reinforcement mat section of preformed scour holes, and in
other areas as directed.

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall
be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

August 1 - June 1 May 1 — September 1

18# Creeping Red Fescue 18# Creeping Red Fescue

8# Big Bluestem 8# Big Bluestem

6# Indiangrass 6# Indiangrass

44 Switchgrass 4# Switchgrass

35# Rye Grain 25# German or Browntop Millet
500# Fertilizer 500#  Fertilizer

4000#  Limestone 4000# Limestone

Approved Creeping Red Fescue Cultivars:
Aberdeen Boreal Epic Cindy Lou
Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.
Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the
Standard Specifications and vegetative cover sufficient to restrain erosion shall be installed
immediately following grade establishment.

Measurement and Payment

Native Grass Seeding and Mulching will be measured and paid for in accordance with Article
1660-8 of the Standard Specifications.
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All areas seeded and mulched shall be tacked with asphalt. Crimping of straw in lieu of asphalt
tack shall not be allowed on this project.

CRIMPING STRAW MUL CH:

Crimping shall be required on this project adjacent to any section of roadway where traffic is to be
maintained or allowed during construction. In areas within six feet of the edge of pavement, straw
is to be applied and then crimped. After the crimping operation is complete, an additional
application of straw shall be applied and immediately tacked with a sufficient amount of undiluted
emulsified asphalt.

Straw mulch shall be of sufficient length and quality to withstand the crimping operation.

Crimping equipment including power source shall be subject to the approval of the Engineer
providing that maximum spacing of crimper blades shall not exceed 8".

TEMPORARY SEEDING:

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate
of 400 pounds and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet
or Browntop Millet shall be used in summer months and Rye Grain during the remainder of the
year. The Engineer will determine the exact dates for using each kind of seed.

FERTILIZER TOPDRESSING:

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20-
20 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 1-2-2 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 10-20-20 analysis and as directed.

Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16-
8-8 grade and shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer
may be used provided the 2-1-1 ratio is maintained and the rate of application adjusted to provide
the same amount of plant food as 16-8-8 analysis and as directed.

SUPPLEMENTAL SEEDING:

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with
the exception that no centipede seed will be used in the seed mix for supplemental seeding. The
rate of application for supplemental seeding may vary from 25# to 75# per acre. The actual rate
per acre will be determined prior to the time of topdressing and the Contractor will be notified in
writing of the rate per acre, total quantity needed, and areas on which to apply the supplemental
seed. Minimum tillage equipment, consisting of a sod seeder shall be used for incorporating seed
into the soil as to prevent disturbance of existing vegetation. A clodbuster (ball and chain) may
be used where degree of slope prevents the use of a sod seeder.
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MOWING:
The minimum mowing height on this project shall be 4 inches.

LAWN TYPE APPEARANCE:

All areas adjacent to lawns must be hand finished as directed to give a lawn type appearance.
Remove all trash, debris, and stones %" and larger in diameter or other obstructions that could
interfere with providing a smooth lawn type appearance. These areas shall be reseeded to match
their original vegetative conditions, unless directed otherwise by the Field Operations Engineer.

RESPONSE FOR EROSION CONTROL.:

Description

Furnish the labor, materials, tools and equipment necessary to move personnel, equipment, and
supplies to the project necessary for the pursuit of any or all of the following work as shown herein,
by an approved subcontractor.

Section Erosion Control Item Unit
1605 Temporary Silt Fence LF
1606 Special Sediment Control Fence LF/TON
1615 Temporary Mulching ACR
1620 Seed - Temporary Seeding LB
1620 Fertilizer - Temporary Seeding TN
1631 Matting for Erosion Control SY

SP Coir Fiber Mat SY
1640 Coir Fiber Baffles LF
SP Permanent Soil Reinforcement Mat SY
1660 Seeding and Mulching ACR
1661 Seed - Repair Seeding LB
1661 Fertilizer - Repair Seeding TON
1662 Seed - Supplemental Seeding LB
1665 Fertilizer Topdressing TON
SP Safety/Highly Visible Fencing LF
SP Response for Erosion Control EA
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Construction Methods

Provide an approved subcontractor who performs an erosion control action as described in the
NPDES Inspection Form SPPP30. Each erosion control action may include one or more of the
above work items.

Measurement and Payment

Response for Erosion Control will be measured and paid for by counting the actual number of
times the subcontractor moves onto the project, including borrow and waste sites, and satisfactorily
completes an erosion control action described in Form 1675. The provisions of Article 104-5 of
the Standard Specifications will not apply to this item of work.

Payment will be made under:

Pay Item Pay Unit
Response for Erosion Control Each

MINIMIZE REMOVAL OF VEGETATION:

The Contractor shall minimize removal of vegetation within project limits to the maximum extent
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside
the construction limits shall only be removed upon approval of Engineer. No additional payment
will be made for this minimization work.

STOCKPILE AREAS:

The Contractor shall install and maintain erosion control devices sufficient to contain sediment
around any erodible material stockpile areas as directed.

ACCESS AND HAUL ROADS:

At the end of each working day, the Contractor shall install or re-establish temporary diversions
or earth berms across access/haul roads to direct runoff into sediment devices. Silt fence sections
that are temporarily removed shall be reinstalled across access/haul roads at the end of each
working day.

WASTE AND BORROW SOURCES:

Payment for temporary erosion control measures, except those made necessary by the Contractor’s
own negligence or for his own convenience, will be paid for at the appropriate contract unit price
for the devices or measures utilized in borrow sources and waste areas.

No additional payment will be made for erosion control devices or permanent seeding and

mulching in any commercial borrow or waste pit. All erosion and sediment control practices that
may be required on a commercial borrow or waste site will be done at the Contractor’s expense.
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All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste
Site Reclamation Procedures for Contracted Projects” located at:

http://www.ncdot.qgov/doh/operations/dp chief eng/roadside/fieldops/downloads/Files/Contracte
dReclamationProcedures.pdf

All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for
Contracted Projects” shall be included with the reclamation plans for offsite staging areas, and
borrow and waste sites.

TEMPORARY DIVERSION:

This work consists of installation, maintenance, and cleanout of Temporary Diversions in
accordance with Section 1630 of the Standard Specifications. The quantity of excavation for
installation and cleanout will be measured and paid for as Silt Excavation in accordance with
Acrticle 1630-3 of the Standard Specifications.

SAFETY FENCE AND JURISDICTIONAL FLAGGING:

Description

Safety Fence shall consist of furnishing materials, installing and maintaining polyethylene or
polypropylene fence along the outside riparian buffer, wetland, or water boundary, or other
boundaries located within the construction corridor to mark the areas that have been approved to
infringe within the buffer, wetland, endangered vegetation, culturally sensitive areas or water. The
fence shall be installed prior to any land disturbing activities.

Interior boundaries for jurisdictional areas noted above shall be delineated by stakes and highly
visible flagging.

Jurisdictional boundaries at staging areas, waste sites, or borrow pits, whether considered outside
or interior boundaries shall be delineated by stakes and highly visible flagging.

Materials
(A)  Safety Fencing

Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved
by the Engineer. The fence material shall have an ultraviolet coating.

Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or
pencil tip at one end, and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross
section. Steel posts shall be at least 5 ft. in length, and have a minimum weight of 0.85 Ib/ft of
length.
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(B)  Boundary Flagging

Wooden stakes shall be 4 feet in length with a minimum nominal 3/4” x 1-3/4” cross section. The
flagging shall be at least 1" in width. The flagging material shall be vinyl and shall be orange in
color and highly visible.

Construction Methods

No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall
be erected to conform to the general contour of the ground.

(A)  Safety Fencing

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position and hand set or
set with a post driver. Posts shall be installed a minimum of 2 ft. into the ground. If hand set, all
backfill material shall be thoroughly tamped. Wood posts may be sharpened to a dull point if
power driven. Posts damaged by power driving shall be removed and replaced prior to final
acceptance. The tops of all wood posts shall be cut at a 30-degree angle. The wood posts may, at
the option of the Contractor, be cut at this angle either before or after the posts are erected.

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across
each cable or to the steel posts with wire or other acceptable means.

Place construction stakes to establish the location of the safety fence in accordance with Article
105-9 or Article 801-1 of the Standard Specifications. No direct pay will be made for the staking
of the safety fence. All stakeouts for safety fence shall be considered incidental to the work being
paid for as “Construction Surveying”, except that where there is no pay item for construction
surveying, all safety fence stakeout will be performed by state forces.

The Contractor shall be required to maintain the safety fence in a satisfactory condition for the
duration of the project as determined by the Engineer.

(B)  Boundary Flagging

Boundary flagging delineation of interior boundaries shall consist of wooden stakes on 25 feet
maximum intervals with highly visible orange flagging attached. Stakes shall be installed a
minimum of 6” into the ground. Interior boundaries may be staked on a tangent that runs parallel
to buffer but must not encroach on the buffer at any location. Interior boundaries of hand clearing
shall be identified with a different colored flagging to distinguish it from mechanized clearing.

Boundary flagging delineation of interior boundaries will be placed in accordance with Article
105-9 or Avrticle 801-1 of the Standard Specifications. No direct pay will be made for delineation
of the interior boundaries. This delineation will be considered incidental to the work being paid
for as Construction Surveying, except that where there is no pay item or construction surveying
the cost of boundary flagging delineation shall be included in the unit prices bid for the various
items in the contract. Installation for delineation of all jurisdictional boundaries at staging areas,
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waste sites, or borrow pits shall consist of wooden stakes on 25 feet maximum intervals with highly
visible orange flagging attached. Stakes shall be installed a minimum of 6” into the ground.
Additional flagging may be placed on overhanging vegetation to enhance visibility but does not
substitute for installation of stakes.

Installation of boundary flagging for delineation of all jurisdictional boundaries at staging areas,
waste sites, or borrow pits shall be performed in accordance with Subarticle 230-4(B)(5) or
Subarticle 802-2(F) of the Standard Specifications. No direct pay will be made for this delineation,
as the cost of same shall be included in the unit prices bid for the various items in the contract.

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a
satisfactory condition for the duration of the project as determined by the Engineer.

Measurement and Payment

Safety Fence will be measured and paid as the actual number of linear feet of polyethylene or
polypropylene fence installed in place and accepted. Such payment will be full compensation
including but not limited to furnishing and installing fence geotextile with necessary posts and post
bracing, staples, tie wires, tools, equipment and incidentals necessary to complete this work.

Payment will be made under:

Pay Item Pay Unit
Safety Fence Linear Foot

PERMANENT SOIL REINFORCEMENT MAT:

Description

This work consists of furnishing and placing Permanent Soil Reinforcement Mat, of the type
specified, over previously prepared areas as directed.

Materials

The product shall be a permanent erosion control reinforcement mat and shall be constructed of
synthetic or a combination of coconut and synthetic fibers evenly distributed throughout the mat
between a bottom UV stabilized netting and a heavy duty UV stabilized top net. The matting shall
be stitched together with UV stabilized polypropylene thread to form a permanent three-
dimensional structure. The mat shall have the following minimum physical properties:

Property Test Method Value Unit
Light Penetration ASTM D6567 9 %
Thickness ASTM D6525 0.40 in
Mass Per Unit Area ASTM D6566 0.55 Ib/sy
Tensile Strength ASTM D6818 385 Ib/ft
Elongation (Maximum) ASTM D6818 49 %
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Resiliency ASTM D1777 >70 %
UV Stability * ASTM D4355 >80 %
Porosity (Permanent Net) ECTC Guidelines >85 %
Maximum Permissible Shear Performance Bench >8.0 Ib/ft?
Stress (Vegetated) Test

Maximum Allowable Velocity Performance Bench >16.0 ft/s
(Vegetated) Test

*ASTM D1682 Tensile Strength and % strength retention of material after 1000 hours of exposure.
Submit a certification (Type 1, 2, or 3) from the manufacturer showing:

(A)  the chemical and physical properties of the mat used, and
(B)  conformance of the mat with this specification.

Construction Methods
Matting shall be installed in accordance with Subarticle 1631-3(B) of the Standard Specifications.

All areas to be protected with the mat shall be brought to final grade and seeded in accordance
with Section 1660 of the Standard Specifications. The surface of the soil shall be smooth, firm,
stable and free of rocks, clods, roots or other obstructions that would prevent the mat from lying
in direct contact with the soil surface. Areas where the mat is to be placed will not need to be
mulched.

Measurement and Payment

Permanent Soil Reinforcement Mat will be measured and paid for as the actual number of square
yards measured along the surface of the ground over which Permanent Soil Reinforcement Mat is
installed and accepted. Overlaps will not be included in the measurement, and will be considered
as incidental to the work. Such payment shall be full compensation for furnishing and installing
the mat, including overlaps, and for all required maintenance.

Payment will be made under:

Pay Item Pay Unit
Permanent Soil Reinforcement Mat Square Yard

INFILTRATION BASIN WITH BAFFLES:

Description

Provide an infiltration basin to remove sediment from construction site runoff at locations shown
in the erosion control plans. See the Infiltration Basin with Baffles Detail sheet provided in the
erosion control plans. Work includes constructing sediment basin, installation of coir fiber baffles,
providing and placing geotextile spillway liner, providing coir fiber mat stabilization for the
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primary spillway outlet, disposing of excess materials, removing geotextile liner and coir fiber
mat, backfilling basin area with suitable material and providing proper drainage when basin area
is abandoned.

Materials
Item Section
Geotextile for Soil Stabilization, Type 4 1056
Staples 1060-8
Coir Fiber Mat 1060-14
Coir Fiber Baffle 1640

Anchors: Staples, stakes, or reinforcement bars shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Excavate basin according to the erosion control plans with basin surface free of obstructions,
debris, and pockets of low-density material. Excavation into or below the water table shall not
occur, and avoid compacting the bottom of the basin with equipment tires, excavation bucket, etc.
Construct the coir fiber baffles according to Roadway Standard Drawings No. 1640.01 and Section
1640 of the Standard Specifications. Construct earth berm around perimeter of infiltration basin
as shown in the detail and the earth berm height shall be limited to 3 ft.

Construct the primary spillway according to the Infiltration Basin with Baffles Detail sheet in the
erosion control plans. Line primary spillway with geotextile unrolled in the direction of flow and
lay smoothly but loosely on soil surface without creases. Bury edges of geotextile in a trench at
least 5" deep and tamp firmly. Make vertical overlaps a minimum of 18" with upstream geotextile
overlapping the downstream geotextile. Secure geotextile with eleven gauge wire staples shaped
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into a u shape with a length of not less than 12" and a throat not less than 1" in width. Place staples
along outer edges and throughout the geotextile a maximum of 3 ft. horizontally and vertically.
Geotextile shall be placed to the bottom and across the entire width of the basin according to the
Infiltration Basin with Baffles detail.

At the primary spillway outlet, provide a smooth soil surface free from stones, clods, or debris that
will prevent contact of the coir fiber matting with the soil. Unroll the matting and apply without
stretching such that it will lie smoothly but loosely on the soil surface. Wooden stakes,
reinforcement bars, or staples may be used as anchors in accordance with the details in the plans
and as directed. Place anchors across the matting at the ends approximately 1 ft. apart. Place
anchors along the outer edges and down the center of the matting 3 ft. apart.

Measurement and Payment
Silt Excavation will be measured and paid for in accordance with Article 1630-4 of the Standard
Specifications, as calculated from the typical section throughout the length of the basin as shown

on the final approved plans.

Geotextile for Soil Stabilization will be measured and paid for in accordance with Article 270-4 of
the Standard Specifications.

Coir Fiber Baffles will be measured and paid for in accordance with Article 1640-4 of the Standard
Specifications.

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along
the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard

COIR FIBER WATTLES WITH POLYACRYLAMIDE (PAM):

Description

Coir Fiber Wattles are tubular products consisting of coir fibers (coconut fibers) encased in coir
fiber netting. Coir Fiber Wattles are used on slopes or channels to intercept runoff and act as a
velocity break. Coir Fiber Wattles are to be placed at locations shown on the plans or as directed.
Installation shall follow the detail provided in the plans and as directed. Work includes furnishing
materials, installation of coir fiber wattles, matting installation, PAM application, and removing
wattles.
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Materials
Coir Fiber Wattle shall meet the following specifications:

100% Coir (Coconut) Fibers
Minimum Diameter 12 in.

Minimum Density 3.5 Ib/ftd +/- 10%
Net Material Coir Fiber

Net Openings 21in.x2in.

Net Strength 90 Ibs.

Minimum Weight 2.6 Ibs./ft. +/- 10%

Anchors: Stakes shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes a minimum of 2-ft. long with a 2 in. X 2 in. nominal square cross
section. One end of the stake must be sharpened or beveled to facilitate driving down into
the underlying soil.

Matting shall meet the requirements of Article 1060-8 of the Standard Specifications, or shall meet
specifications provided elsewhere in this contract.

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than 12" in
length with a throat of 1" in width.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.
Soil samples shall be obtained in areas where the wattles will be placed, and from offsite material
used to construct the roadway, and analyzed for the appropriate PAM flocculant to be utilized with
each wattle. The PAM product used shall be listed on the North Carolina Department of
Environment and Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as an
approved PAM product for use in North Carolina.

Construction Methods

Coir Fiber Wattles shall be secured to the soil by wire staples approximately every 1 linear foot
and at the end of each section of wattle. A minimum of 4 stakes shall be installed on the
downstream side of the wattle with a maximum spacing of 2 linear feet along the wattle, and
according to the detail. Install a minimum of 2 stakes on the upstream side of the wattle according
to the detail provided in the plans. Stakes shall be driven into the ground a minimum of 10 in.
with no more than 2 in. projecting from the top of the wattle. Drive stakes at an angle according
to the detail provided in the plans.

Only install coir fiber wattle(s) to a height in ditch so flow will not wash around wattle and scour

ditch slopes and according to the detail provided in the plans and as directed. Overlap adjoining
sections of wattles a minimum of 6 in.
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Installation of matting shall be in accordance with the detail provided in the plans, and in
accordance with Article 1631-3 of the Standard Specifications, or in accordance with
specifications provided elsewhere in this contract.

Apply PAM over the lower center portion of the coir fiber wattle where the water is going to flow
over at a rate of 2 ounces per wattle, and 1 ounce of PAM on matting on each side of the wattle.
PAM applications shall be done during construction activities after every rainfall event that is
equal to or exceeds 0.50 in.

The Contractor shall maintain the coir fiber wattles until the project is accepted or until the wattles
are removed, and shall remove and dispose of silt accumulations at the wattles when so directed
in accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment

Coir Fiber Wattles will be measured and paid for by the actual number of linear feet of wattles
which are installed and accepted. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to install the Coir Fiber Wattles.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the coir fiber wattles. Such price and payment will be full compensation for all work
covered by this section, including, but not limited to, furnishing all materials, labor, equipment
and incidentals necessary to apply the Polyacrylamide(PAM).

Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound
Coir Fiber Wattle Linear Foot

SILT FENCE COIR FIBER WATTLE BREAK:
(8-21-12) 1605,1630

Description

Silt fence coir fiber wattle breaks are tubular products consisting of coir fibers (coconut fibers)
encased in coir fiber netting and used in conjunction with temporary silt fence at the toe of fills to
intercept runoff. Silt fence coir fiber wattle breaks are to be placed at locations shown on the plans
or as directed. Installation shall follow the detail provided in the plans and as directed. Work
includes furnishing materials, installation, maintenance and removing Silt fence coir fiber wattle
breaks.
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Materials

Coir fiber wattle shall meet the following specifications:

100% Coir (Coconut) Fibers

Minimum Diameter 12"

Minimum Length 10 ft

Minimum Density 3.5 Ib/cf £ 10%
Net Material Coir Fiber

Net Openings 2" x 2"

Net Strength 90 Ib.
Minimum Weight 2.6 Ib/ft + 10%

Stakes shall be used as anchors. Provide hardwood stakes a minimum of 2-ft long with
a 2" x 2" nominal square cross section. One end of the stake shall be sharpened or beveled to
facilitate driving down into the underlying soil.

Provide staples made of 0.125" diameter new steel wire formed into a U-shape not less than 12" in
length with a throat of 1" in width.

Construction Methods

Excavate a trench the entire length of each wattle with a depth of 1" to 2" for the wattle to be
placed. Secure silt fence coir fiber wattle breaks to the soil by wire staples approximately every
linear foot and at the end of each wattle. Install at least 4 stakes on the downslope side of the
wattle with a maximum spacing of 2 linear feet and according to the detail. Install at least 2 stakes
on the upslope side of the silt fence coir fiber wattle break according to the detail provided in the
plans. Drive stakes into the ground at least 10" with no more than 2" projecting from the top of
the wattle. Drive stakes at an angle according to the detail provided in the plans.

Install temporary silt fence in accordance with Section 1605 of the Standard Specifications and
overlap each downslope side of silt fence wattle break by 6".

Maintain the silt fence coir fiber wattle breaks until the project is accepted or until the silt fence
coir fiber wattle breaks are removed, and remove and dispose of silt accumulations at the silt fence
coir fiber wattle breaks when so directed in accordance with Section 1630 of the Standard
Specifications.

Measurement and Payment
Coir Fiber Wattle will be measured and paid as the actual number of linear feet of wattles installed
and accepted. Such price and payment will be full compensation for all work covered by this

provision, including, but not limited to, furnishing all materials, labor, equipment and incidentals
necessary to install the silt fence coir fiber wattle break.
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Payment will be made under:

Pay Item Pay Unit
Coir Fiber Wattle Linear Foot

TEMPORARY ROCK SILT CHECK TYPE A WITH EXCELSIOR MATTING AND
POLYACRYLAMIDE (PAM):

Description

Temporary Rock Silt Checks Type A with Excelsior Matting and Polyacrylamide (PAM) are
devices utilized in temporary and permanent ditches to reduce runoff velocity and incorporate
PAM into the construction runoff to increase settling of sediment particles and reduce turbidity of
runoff. Temporary Rock Silt Checks Type A with Excelsior Matting and PAM are to be placed at
locations shown on the plans or as directed. Installation shall follow the detail provided in the
plans and as directed. Work includes furnishing materials, installation of Temporary Rock Silt
Checks Type A, matting installation, PAM application, and removing Temporary Rock Silt Checks
Type A with Excelsior Matting and PAM.

Materials

Structural stone shall be class B stone that meets the requirements of Section 1042 of the Standard
Specifications for Stone for Erosion Control, Class B.

Sediment control stone shall be #5 or #57 stone, which meets the requirements of Section 1005 of
the Standard Specifications for these stone sizes.

Matting shall meet the requirements of Excelsior Matting in Subarticle 1060-8(B) of the Standard
Specifications, or shall meet specifications provided elsewhere in this contract.

Polyacrylamide (PAM) shall be applied in powder form and shall be anionic or neutrally charged.
Soil samples shall be obtained in areas where the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM will be placed, and from offsite material used to construct the
roadway, and analyzed for the appropriate PAM flocculant to be utilized with each Temporary
Rock Silt Check Type A. The PAM product used shall be listed on the North Carolina Department
of Environment and Natural Resources (NCDENR) Division of Water Quality (DWQ) web site as
an approved PAM product for use in North Carolina.

Construction Methods

Temporary Rock Silt Checks Type A shall be installed in accordance with Subarticle 1633-3(A)
of the Standard Specifications, Roadway Standard Drawing No. 1633.01 and the detail provided
in the plans.

Installation of matting shall be in accordance with the detail provided in the plans, and anchored
by placing Class B stone on top of the matting at the upper and lower ends.
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Apply PAM at a rate of 4 ounces over the center portion of the Temporary Rock Silt Checks Type
A and matting where the water is going to flow over. PAM applications shall be done during
construction activities and after every rainfall event that is equal to or exceeds 0.50 in.

The Contractor shall maintain the Temporary Rock Silt Checks Type A with Excelsior Matting
and PAM until the project is accepted or until the Temporary Rock Silt Checks Type A with
Excelsior Matting and PAM are removed, and shall remove and dispose of silt accumulations at
the Temporary Rock Silt Checks Type A with Excelsior Matting and PAM when so directed in
accordance with the requirements of Section 1630 of the Standard Specifications.

Measurement and Payment
Temporary Rock Silt Checks Type A will be measured and paid for in accordance with Article
1633-5 of the Standard Specifications, or in accordance with specifications provided elsewhere in

this contract.

Matting will be measured and paid for in accordance with Article 1631-4 of the Standard
Specifications, or in accordance with specifications provided elsewhere in this contract.

Polyacrylamide(PAM) will be measured and paid for by the actual weight in pounds of PAM
applied to the Temporary Rock Silt Checks Type A. Such price and payment will be full
compensation for all work covered by this section, including, but not limited to, furnishing all
materials, labor, equipment and incidentals necessary to apply the Polyacrylamide(PAM).
Payment will be made under:

Pay Item Pay Unit
Polyacrylamide(PAM) Pound

COIR FIBER MAT:

Description

Furnish material, install and maintain coir fiber mat in locations shown on the plans or in locations
as directed. Work includes providing all materials, excavating and backfilling, and placing and
securing coir fiber mat with stakes, steel reinforcement bars or staples as directed.

Materials
ltem Section
Coir Fiber Mat 1060-14

11/20/2017
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Anchors: Stakes, reinforcement bars, or staples shall be used as anchors.
Wooden Stakes:

Provide hardwood stakes 12"- 24" long with a 2" x 2" nominal square cross section. One
end of the stake must be sharpened or beveled to facilitate driving through the coir fiber
mat and down into the underlying soil. The other end of the stake needs to have a 1"- 2"
long head at the top with a 1"- 2" notch following to catch and secure the coir fiber mat.

Steel Reinforcement Bars:

Provide uncoated #10 steel reinforcement bars 24" nominal length. The bars shall have a
4" diameter bend at one end with a 4" straight section at the tip to catch and secure the coir
fiber mat.

Staples:

Provide staples made of 0.125" diameter new steel wire formed into a u shape not less than
12" in length with a throat of 1" in width.

Construction Methods

Place the coir fiber mat immediately upon final grading. Provide a smooth soil surface free from
stones, clods, or debris that will prevent the contact of the mat with the soil. Unroll the mat and
apply without stretching such that it will lie smoothly but loosely on the soil surface.

For stream relocation applications, take care to preserve the required line, grade, and cross section
of the area covered. Bury the top slope end of each piece of mat in a narrow trench at least 6 in.
deep and tamp firmly. Where one roll of matting ends and a second roll begins, overlap the end
of the upper roll over the buried end of the second roll so there is a 6 in. overlap. Construct check
trenches at least 12 in. deep every 50 ft. longitudinally along the edges of the mat or as directed.
Fold over and bury mat to the full depth of the trench, close and tamp firmly. Overlap mat at least
6 in. where 2 or more widths of mat are installed side by side.

Place anchors across the mat at the ends approximately 1 ft. apart. Place anchors along the outer
edges and down the center of the mat 3 ft. apart.

Adjustments in the trenching or anchoring requirements to fit individual site conditions may be
required.

Measurement and Payment

Coir Fiber Mat will be measured and paid for as the actual number of square yards measured along
the surface of the ground over which coir fiber mat is installed and accepted.

No measurement will be made for anchor items.
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Payment will be made under:

Pay Item Pay Unit
Coir Fiber Mat Square Yard
CONCRETE WASHOUT STRUCTURE:
(12-01-15)
Description

Concrete washout structures are enclosures above or below grade to contain concrete waste water
and associated concrete mix from washing out ready-mix trucks, drums, pumps, or other
equipment. Concrete washouts must collect and retain all the concrete washout water and solids,
so that this material does not migrate to surface waters or into the ground water. These enclosures
are not intended for concrete waste not associated with wash out operations.

The concrete washout structure may include constructed devices above or below ground and or
commercially available devices designed specifically to capture concrete waste water.

Materials
Item Section
Temporary Silt Fence 1605

Safety Fence shall meet the specifications as provided elsewhere in this contract.

Geomembrane basin liner shall meet the following minimum physical properties for low
permeability; it shall consist of a polypropylene or polyethylene 10 mil think geomembrane. If the
minimum setback dimensions can be achieved the liner is not required. (5 feet above groundwater,
50 feet from top of bank of perennial stream, other surface water body, or wetland.)

Construction Methods

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details
and as directed.

Install temporary silt fence around the perimeter of the enclosure in accordance with the details
and as directed if structure is not located in an area where existing erosion and sedimentation
control devices are capable to containing any loss of sediment.

Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area,
so it is clearly visible to site personnel.

The construction details for the above grade and below grade concrete washout structures can be
found on the following web page link:
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http://www.ncdot.gov/doh/operations/dp chief eng/roadside/soil water/details/

Alternate details for accommodating concrete washout may be submitted for review and approval.

The alternate details shall include the method used to retain and dispose of the concrete waste
water within the project limits and in accordance with the minimum setback requirements. (5 feet
above groundwater, 50 feet from top of bank of perennial stream, other surface water body, or
wetland.)

Maintenance and Removal

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum
freeboard of 12 inches. Remove and dispose of hardened concrete and return the structure to a
functional condition after reaching 75% capacity.

Inspect concrete washout structures for damage and maintain for effectiveness.

Remove the concrete washout structures and sign upon project completion. Grade the earth
material to match the existing contours and permanently seed and mulch area.

Measurement and Payment
Concrete Washout Structure will be paid for per each enclosure installed in accordance with the
details. If alternate details are approved then those details will also be paid for per each approved

and installed device.

Temporary Silt Fence will be measured and paid for in accordance with Article 1605-5 of the
Standard Specifications.

No measurement will be made for other items or for over excavation or stockpiling.
Payment will be made under:

Pay Item Pay Unit
Concrete Washout Structure Each

11/20/2017
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INSURANCE SPECIAL PROVISIONS (09/06)

CSX TRANSPORTATION, INC.

STATE PROJECT: 34437.2.FS1 (R-2501C) COUNTY: RICHMOND

A. In addition to any other forms of insurance or bonds required under the terms of the
contract and specifications, the Prime Contractor will be required to carry insurance
of the following kinds and amounts:

1. CONTRACTOR’S COMMERCIAL GENERAL LIABILITY INSURANCE:

The Contractor shall procure and maintain, at its expense, an original and one
certified copy of the policy to the Department as evidence of:

a. Statutory Worker’s Compensation and Employers Liability Insurance
with available limits of not less than $1,000,000, which insurance must
contain a waiver of subrogation against CSXT and its Affiliates

b. Commercial General Liability coverage (inclusive of contractual
liability) with available limits of not less than $5,000,000 in combined
single limits for bodily injury and property damage and covering the
contractual liabilities assumed under this Agreement

c. Business automobile liability insurance with available limits of not
less than $1,000,000 combined single limit for bodily injury and/or
property damage per occurrence

d. Such other insurance as CSXT may reasonably require.

Upon request, Licensee shall provide CSXT with a copy of Licensee’s applicable
insurance policies. A policy endorsement naming CSXT as an additional insured
and specifying such coverage shall be furnished to CSXT, and the required
coverage will be kept in force until all of the licensee’s obligations under this
Agreement have been fully discharged and fulfilled, or until Licensee shall have
been specifically released by a written instrument signed by an authorized officer
of CSXT.

The insurance policies shall provide that the insurance carrier must give CSXT
notice at least thirty (30) days in advance of cancellation of coverage, of any
change in coverage, or of cancellation of the policy. Notwithstanding any
provisions of this Section, the liability assumed by Licensee shall not be limited to
the required insurance.
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2. RAILROAD PROTECTIVE LIABILITY INSURANCE:

The Contractor shall furnish to the Department an original and one duplicate of
the Railroad Protective Liability Insurance Policy to protect CSXT in connection
with operations to be performed on or adjacent to CSXT right of way. The
specifications for proper evidence of insurance are as follows:

a)
b)

c)

d)

f)

The Insurer must be financially stable and rated A- or better in A. M.
Best Insurance Reports.

The policy must be written using the ISO/RIMA Form of Railroad
Protective Insurance - Insurance Services Office (ISO) Form CG 00
35.

Named Insured and Address:

CSX Transportation, Inc.
Insurance Dept. (C- 907)
500 Water Street
Jacksonville, FL 32202

Limits of Liability: $5,000,000 per occurrence, $10,000,000 annual
aggregate required.

Name and Address of Contractor must be shown on the Declarations
page.

Name and Address of the Project Sponsor must be shown on the
Declarations page.

Description of operations must appear on the Declarations page and must match the
project description, including project or contract identification numbers.

The Description and Designation shall read:

Project R-2501C,

along US 1 in Richmond County near Marston between milepost CSX

S243.31+/- and milepost S244.45+/-.

Authorized endorsements:

A. Must
1)

2)

Pollution Exclusion Amendment - CG 28 31
(Not required with CG 00 35 01 96 and newer versions)
Delete Common Policy Conditions — Section E. Premiums

B. Acceptable

1)
2)
3)

Broad Form Nuclear Exclusion - IL 00 21
30-day Advance Notice of Non-renewal
Required State Cancellation Endorsement
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4) Quick Reference or Index - CL/IL 240

C. Unacceptable
1) Any Pollution Exclusion Endorsement except CG 28 31
2) Any Punitive or Exemplary Damages Exclusion
3) Any endorsement not named in A or B
4) Any type of deductible policy
5) A “Common Policy Conditions” Endorsement

You must submit the original policy, via the Department of Transportation, for our
approval and filing prior to the commencement of construction or demolition operations.

B. Prior to entry on CSXT right-of-way, the original Railroad Protective Liability
Insurance Policy shall be submitted by the Prime Contractor to the Department at
the address below for its review and transmittal to CSXT. In addition, certificates
of insurance evidencing the Prime Contractor’s Commercial General Liability
Insurance shall be “issued” to CSXT and the Department at the addresses below,
and forwarded to the Department for its review and transmittal to CSXT. No
work will be permitted by CSXT on its right-of-way until it has reviewed and
approved the evidence of insurance required herein.

DEPARTMENT: RAILROAD:

Department of Transportation CSX Transportation, Inc.

Rail Division insurancedocuments@csx.com
C/O Meredith McLamb and

1556 Mail Service Center Randy.Koonce@arcadis.com

Raleigh NC 27699-1556

C. All insurance herein before specified shall be carried until the final inspection and
acceptance of the project, or that portion of the project within railroad right-of-
way, by the Department of Transportation or, in the case of subcontractors, until
the Contractor furnishes a letter to the Engineer stating that the subcontractor has
completed his subcontracted work within railroad right-of-way to the satisfaction
of the Contractor and that the Contractor will accomplish any additional work
necessary on railroad right-of-way with his own forces. It is understood that the
amounts specified are minimum amounts and that the Contractor may carry
insurance in larger amounts if he so desires. As to "aggregate limits", if the
insurer establishes loss reserves equal to or in excess of the aggregate limit
specified in any of the required insurance policies, Contractor shall immediately
notify the Department of Transportation and shall cease all operations until the
aggregate limit is reinstated. If the insurer establishes loss reserves equal to or in
excess of one/half of the aggregate limit, Contractor shall arrange to restore the
aggregate limit to at least the minimum amount stated in these requirements. Any
insurance policies and certificates taken out and furnished due to these
requirements shall be approved by the Department of Transportation and the
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Railroad Company as to form and amount prior to beginning work on railroad
right-of-way.

No extra allowance will be made for the insurance required hereunder; the entire
cost of same is to be included in the unit contract price bids for the several pay
items.

D. The insurance required herein shall in no way serve to limit the liability of
Department or its Contractors under the terms of this agreement

RAILROAD SITE DATA:

The following information is provided as a convenience to the Contractor. This
information is subject to change and the Contractor should contact the Railroad to verify
the accuracy. Since this information is shown as a convenience to the Contractor but is
subject to change, the Contractor shall have no claims whatsoever against either the
Railroad or the Department of Transportation for any delays or additional costs incurred
based on changes in this information.

Number of tracks - One
Number of trains per day - Eight
Maximum speed of trains - 79

Passenger trains - Yes
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PROJECT SPECIAL PROVISION
(10-18-95) (Rev. 3-21-17) z1
PERMITS

The Contractor's attention is directed to the following permits, which have been issued to the
Department of Transportation by the authority granting the permit.

PERMIT AUTHORITY GRANTING THE PERMIT
Dredge and Fill and/or
Work in Navigable Waters (404)

Water Quality (401)

U. S. Army Corps of Engineers

Division of Environmental Management, DEQ
State of North Carolina

The Contractor shall comply with all applicable permit conditions during construction of this
project. Those conditions marked by * are the responsibility of the Department and the Contractor
has no responsibility in accomplishing those conditions.

Agents of the permitting authority will periodically inspect the project for adherence to the permits.

The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard
Specifications and the following:

Should the Contractor propose to utilize construction methods (such as temporary structures or fill
in waters and/or wetlands for haul roads, work platforms, cofferdams, etc.) not specifically
identified in the permit (individual, general, or nationwide) authorizing the project it shall be the
Contractor's responsibility to coordinate with the Engineer to determine what, if any, additional
permit action is required. The Contractor shall also be responsible for initiating the request for the
authorization of such construction method by the permitting agency. The request shall be
submitted through the Engineer. The Contractor shall not utilize the construction method until it
is approved by the permitting agency. The request normally takes approximately 60 days to
process; however, no extensions of time or additional compensation will be granted for delays
resulting from the Contractor's request for approval of construction methods not specifically
identified in the permit.

Where construction moratoriums are contained in a permit condition which restricts the
Contractor’s activities to certain times of the year, those moratoriums will apply only to the
portions of the work taking place in the restricted waters, wetlands or buffer zones, provided
that activities outside those areas is done in such a manner as to not affect the restricted
waters, wetlands or buffer zones.

DocuSigned by:

Coodratt Handords ond Levdopanest

B68A7405FFASF48E...

2/23/2018 | 10:29 AM EST
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U.S. ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT

Action Id. SAW-1995-00459 County: Richmond County U.S.G.S. Quad: Hamlet

GENERAL PERMIT (REGIONAL AND NATIONWIDE) VERIFICATION

Permittee: Deanna Riffey
North Carolina Department of Transportation
Address: PDEA, Natural Environment Unit

1598 Mail Service Center
Raleigh, North Carolina 27699-1598

Telephone Number: (919)707-6151

Size (acres) 13 (approximately) Nearest Town Rockingham
Nearest Waterway Chock Creek River Basin  Lower Pee Dee
USGS HUC 03040201 Coordinates  Latitude: 34.978230

Longitude: -79.615999

Location description: The project site is located along US Highway 1 from approximately 1.2 miles north of SR 1606 to south of
SR 1001 in Richmond County, North Carolina. It is identified as NCDOT TIP R-2501C.

Description of projects area and activity: This authorization is for temporary and permanent impacts to jurisdictional wetlands
associated with the widening of an existing NCDOT roadway (US Highway 1, from 1.2 miles north of SR 1606 to south of SR
1001; R-2501C) as follows: Crossing #1--Site#1: Wetland 51, 0.04 acre of mechanized land clearing and 0.03 acre of permanent
fill. Site #2: Wetland 52, 0.1 acre of mechanized land clearing and 0.08 acre of permanent fill.

Applicable Law:  [X] Section 404 (Clean Water Act, 33 USC 1344)
[ ] Sections 10 (Rivers and Harbors Act, 33 USC 403)

Authorization: Regional General Permit Number or Nationwide Permit Number: NWP 14 Linear Transportation
Projects.

SEE ATTACHED RGP or NWP GENERAL, REGIONAL AND SPECIAL CONDITIONS

Your work is authorized by the above referenced permit provided it is accomplished in strict accordance with the attached
conditions and your submitted application and attached information received October 30, 2017 including additional
information provided on December 5, 2017. Any violation of the attached conditions or deviation from your submitted plans
may subject the permittee to a stop work order, a restoration order, a Class I administrative penalty, and/or appropriate legal
action.

Special Conditions:

1. In order to compensate for impacts associated with this permit, mitigation shall be provided in accordance with the
provisions outlined on the most recent version of the attached Compensatory Mitigation Responsibility Transfer Form. The
requirements of this form, including any special conditions listed on this form, are hereby incorporated as special conditions of
this permit authorization.

2. This USACE permit does not authorize you to take a threatened or endangered species, in particular, the Northern Long-
eared Bat (NLEB) (Myotis septentrionalis). In order to legally take a listed species, you must have separate authorization
under the Endangered Species Act (ESA) (e.g., a Biological Opinion (BO) under the ESA, Section 7, with “incidental take”
provisions with which you must comply). The U.S. Fish and Wildlife Service’s (USFWS’s) Programmatic BO titled "Northern
Long-eared Bat (NLEB) Programmatic Biological Opinion for North Carolina Department of Transportation (NCDOT)
Activities in Eastern North Carolina (Divisions 1-8),” dated March 25, 2015, and adopted on April 10, 2015, contains
mandatory terms and conditions to implement the reasonable and prudent measures that are associated with “incidental take”
that are specified in the BO. Your authorization under this USACE permit is conditioned upon your compliance with all the
mandatory terms and conditions (incorporated by reference into this permit) associated with incidental take of the BO.
Failure to comply with the terms and conditions associated with incidental take of the BO, where a take of the listed species
occurs, would constitute an unauthorized take, and would also constitute non-compliance with your USACE permit. The
USFWS is the appropriate authority to determine compliance with the terms and conditions of its BO and with the ESA.
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This verification will remain valid until the expiration date identified below unless the nationwide authorization is modified,
suspended or revoked. If, prior to the expiration date identified below, the nationwide permit authorization is reissued and/or
modified, this verification will remain valid until the expiration date identified below, provided it complies with all requirements of
the modified nationwide permit. If the nationwide permit authorization expires or is suspended, revoked, or is modified, such that the
activity would no longer comply with the terms and conditions of the nationwide permit, activities which have commenced (i.e., are
under construction) or are under contract to commence in reliance upon the nationwide permit, will remain authorized provided the
activity is completed within twelve months of the date of the nationwide permit’s expiration, modification or revocation, unless
discretionary authority has been exercised on a case-by-case basis to modify, suspend or revoke the authorization.

Activities subject to Section 404 (as indicated above) may also require an individual Section 401 Water Quality Certification. You
should contact the NC Division of Water Resources (telephone 919-807-6300) to determine Section 401 requirements.

For activities occurring within the twenty coastal counties subject to regulation under the Coastal Area Management Act (CAMA),
prior to beginning work you must contact the N.C. Division of Coastal Management in Elizabeth City, NC, at (252) 264-3901.

This Department of the Army verification does not relieve the permittee of the responsibility to obtain any other required Federal,
State or local approvals/permits.

If there are any questions regarding this verification, any of the conditions of the Permit, or the Corps of Engineers regulatory
program, please contact Andrew Williams at (919) 554-4884 or Andrew.E.Williams2@usace.army.mil.

Digitally signed by

: WILLIAMS ANDREW.E.1244561655
,4 { 2 WM DN: c=US, 0=U.5. Government, ou=DoD, ou=PKI,
M 0U=USA, cn=WILLIAMS.ANDREW.E.1244561655
Date: 2018.01.17 12:09:22 -05'00"

Date: January 17,2018

Corps Regulatory Official:
Expiration Date of Verification: 03/18/2022

The Wilmington District is committed to providing the highest level of support to the public. To help us ensure we
continue to do so, please complete our Customer Satisfaction Survey, located online at
http://corpsmapu.usace.army.mil/cm_apex/f?p=136:4:0.

Copy furnished (via email):

April Norton

Environmental Senior Specialist
Transportation Permitting Unit

Division of Water Resources

NC Department of Environmental Quality
1617 Mail Service Center

Raleigh, NC 27699
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Action ID Number: SAW-1995-00459 County: Richmond County
Permittee: Deanna Riffey, North Carolina Department of Transportation
Project Name: NCDOT/R-2501/8.T580501/US 1 BYPASS/DIV 8

Date Verification Issued: January 17, 2018

Project Manager: Andrew Williams

Upon completion of the activity authorized by this permit and any mitigation required by the permit,
sign this certification and return it to the following address:

US ARMY CORPS OF ENGINEERS
WILMINGTON DISTRICT
Attn: Andrew Williams
3331 Heritiage Trade Drive, Suite 105
Wake Forest, North Carolina 27587

Please note that your permitted activity is subject to a compliance inspection by a U. S. Army Corps of
Engineers representative. Failure to comply with any terms or conditions of this authorization may
result in the Corps suspending, modifying or revoking the authorization and/or issuing a Class I
administrative penalty, or initiating other appropriate legal action.

I hereby certify that the work authorized by the above referenced permit has been completed in
accordance with the terms and condition of the said permit, and required mitigation was completed in
accordance with the permit conditions.

Signature of Permittee Date
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NATIONWIDE PERMIT 14
DEPARTMENT OF THE ARMY
CORPS OF ENGINEERS
FINAL NOTICE OF ISSUANCE AND MODIFICATION OF NATIONWIDE PERMITS
FEDERAL REGISTER
AUTHORIZED MARCH 19, 2017

Linear Transportation Projects. Activities required for crossings of waters of the United States
associated with the construction, expansion, modification, or improvement of linear transportation projects
(e.g., roads, highways, railways, trails, airport runways, and taxiways) in waters of the United States. For
linear transportation projects in non-tidal waters, the discharge cannot cause the loss of greater than 1/2-
acre of waters of the United States. For linear transportation projects in tidal waters, the discharge cannot
cause the loss of greater than 1/3-acre of waters of the United States. Any stream channel modification,
including bank stabilization, is limited to the minimum necessary to construct or protect the linear
transportation project; such modifications must be in the immediate vicinity of the project.

This NWP also authorizes temporary structures, fills, and work, including the use of temporary mats,
necessary to construct the linear transportation project. Appropriate measures must be taken to maintain
normal downstream flows and minimize flooding to the maximum extent practicable, when temporary
structures, work, and discharges, including cofferdams, are necessary for construction activities, access
fills, or dewatering of construction sites. Temporary fills must consist of materials, and be placed in a
manner, that will not be eroded by expected high flows. Temporary fills must be removed in their entirety
and the affected areas returned to pre-construction elevations. The areas affected by temporary fills must be
revegetated, as appropriate.

This NWP cannot be used to authorize non-linear features commonly associated with transportation
projects, such as vehicle maintenance or storage buildings, parking lots, train stations, or aircraft hangars.

Notification: The permittee must submit a pre-construction notification to the district engineer prior to
commencing the activity if: (1) the loss of waters of the United States exceeds 1/10- acre; or (2) there is a
discharge in a special aquatic site, including wetlands. (See general condition 32.) (Authorities: Sections 10
and 404)

Note 1: For linear transportation projects crossing a single waterbody more than one time at separate and
distant locations, or multiple waterbodies at separate and distant locations, each crossing is considered a
single and complete project for purposes of NWP authorization. Linear transportation projects must comply
with 33 CFR 330.6(d).

Note 2: Some discharges for the construction of farm roads or forest roads, or temporary roads for moving
mining equipment, may qualify for an exemption under section 404(f) of the Clean Water Act (see 33 CFR
323.4).

Note 3: For NWP 14 activities that require pre-construction notification, the PCN must include any other
NWP(s), regional general permit(s), or individual permit(s) used or intended to be used to authorize any
part of the proposed project or any related activity, including other separate and distant crossings that
require Department of the Army authorization but do not require pre-construction notification (see
paragraph (b) of general condition 32). The district engineer will evaluate the PCN in accordance with
Section D, “District Engineer’s Decision.” The district engineer may require mitigation to ensure that the
authorized activity results in no more than minimal individual and cumulative adverse environmental
effects (see general condition 23).
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The following list of General Conditions has been adapted for work in North Carolina for NCDOT
projects. Information related to USACE notification requirements has been removed. Therefore,
numbering and lettering below may not be consecutive. Please refer to
http://saw-reg.usace.army.mil/NWP2017/2017NWP14.pdf for the complete reference.

4.0  Additional Regional Conditions for Specific Nationwide Permits
4.1 NWP #14 - Linear Transportation Projects

4.1.1 Ifappropriate, permittees shall employ natural channel design (see definition below and NOTE
below) to the maximum extent practicable for stream relocations. All stream relocation proposals shall
include a Relocation and Monitoring Plan and a functional assessment of baseline conditions (e.g., use
of'the North Carolina Stream Assessment Methodology). Compensatory mitigation may be required
for stream relocations.

Natural Channel Design means a geomorphologic approach to stream restoration based on an
understanding of valley type, general watershed conditions, dimension, pattern, profile, hydrology and
sediment transport of natural, stable channels (reference condition) and applying this understanding to
the reconstruction of a stable channel.

NOTE: For more information on Natural Channel Design, permittees should reference North Carolina
Stream Mitigation Guidance on the Corps RIBITS (Regulatory In-lieu Fee and Bank Information
Tracking System) website or at the following World Wide Web Page:
https://ribits.usace.army.mil/ribits apex/f?p=107:27:16705499703550::NO:RP:P27 BUTTON _
KEY:0.

4.1.2 This NWP authorizes only upland to upland crossings and cannot be used in combination with
Nationwide Permit 18 to create an upland within waters of the United States, including wetlands.

4.1.3 This NWP cannot be used for private projects located in tidal waters or tidal wetlands.

4.1.4 In designated trout watersheds, a PCN is not required for impacts to a maximum of 60 linear
feet (150 linear feet for temporary dewatering) or 1/10-acre of jurisdictional aquatic resources for
proposed structures not adjoining, adjacent to, or connected to existing structures. In designated trout
waters, the permittee shall submit a PCN (see Regional Conditions 2.7 and General Condition 32) to
the District Engineer prior to commencing the activity if 1) impacts (other than temporary dewatering
to work in dry conditions) to jurisdictional aquatic resources exceed 60 linear feet or 1/10-acre; 2)
temporary impacts to streams or waterbodies associated with dewatering to work in dry conditions
exceed 150 linear feet; 3) the project will involve impacts to wetlands; 4) the primary purpose of the
project is for commercial development; 5) the project involves the replacement of a bridge or spanning
structure with a culvert or non-spanning structure in waters of the United States; or 6) the activity will
be constructed during the trout waters moratorium (October 15 through April 15).

4.1.5 The permittee shall submit a PCN to the District Engineer prior to commencing the activity if
the activity will involve the discharge of dredged or fill material into more than 150 linear feet of
stream channel for the construction of temporary access fills and/or temporary road crossings. The
PCN must include a restoration plan that thoroughly describes how all temporary fills will be removed,
describes how pre-project conditions will be restored, and includes a timetable for all restoration
activities.
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NATIONWIDE PERMIT GENERAL CONDITIONS

The following General Conditions must be followed in order for any authorization by a NWP to
be valid:

1. Navigation. (a) No activity may cause more than a minimal adverse effect on
navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or
otherwise, must be installed and maintained at the permittee's expense on authorized facilities in
navigable waters of the United States.

(c) The permittee understands and agrees that, if future operations by the United States
require the removal, relocation, or other alteration, of the structure or work herein authorized, or if, in
the opinion of the Secretary of the Army or his authorized representative, said structure or work shall
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be
required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the structural work
or obstructions caused thereby, without expense to the United States. No claim shall be made against
the United States on account of any such removal or alteration.

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle
movements of those species of aquatic life indigenous to the waterbody, including those species that
normally migrate through the area, unless the activity's primary purpose is to impound water. All
permanent and temporary crossings of waterbodies shall be suitably culverted, bridged, or otherwise
designed and constructed to maintain low flows to sustain the movement of those aquatic species. If a
bottomless culvert cannot be used, then the crossing should be designed and constructed to minimize
adverse effects to aquatic life movements.

3. Spawning Areas. Activities in spawning areas during spawning seasons must be
avoided to the maximum extent practicable. Activities that result in the physical destruction (e.g.,
through excavation, fill, or downstream smothering by substantial turbidity) of an important spawning
area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as
breeding areas for migratory birds must be avoided to the maximum extent practicable.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car
bodies, asphalt, etc.). Material used for construction or discharged must be free from toxic pollutants in
toxic amounts (see section 307 of the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply
intake, except where the activity is for the repair or improvement of public water supply intake
structures or adjacent bank stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water,
adverse effects to the aquatic system due to accelerating the passage of water, and/or restricting its
flow must be minimized to the maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre- construction
course, condition, capacity, and location of open waters must be maintained for each activity, including
stream channelization, storm water management activities, and temporary and permanent road
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crossings, except as provided below. The activity must be constructed to withstand expected high
flows. The activity must not restrict or impede the passage of normal or high flows, unless the primary
purpose of the activity is to impound water or manage high flows. The activity may alter the pre-
construction course, condition, capacity, and location of open waters if it benefits the aquatic
environment (e.g., stream restoration or relocation activities).

10.  Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-
approved state or local floodplain management requirements.

11.  Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats,
or other measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls
must be used and maintained in effective operating condition during construction, and all exposed soil
and other fills, as well as any work below the ordinary high water mark or high tide line, must be
permanently stabilized at the earliest practicable date. Permittees are encouraged to perform work
within waters of the United States during periods of low-flow or no-flow, or during low tides.

13.  Removal of Temporary Fills. Temporary fills must be removed in their entirety and the
affected areas returned to pre-construction elevations. The affected areas must be revegetated, as
appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained,
including maintenance to ensure public safety and compliance with applicable NWP general
conditions, as well as any activity-specific conditions added by the district engineer to an NWP
authorization.

19.  Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring
their action complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle Protection
Act. The permittee is responsible for contacting appropriate local office of the U.S. Fish and Wildlife
Service to determine applicable measures to reduce impacts to migratory birds or eagles, including
whether “incidental take” permits are necessary and available under the Migratory Bird Treaty Act or
Bald and Golden Eagle Protection Act for a particular activity.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any
previously unknown historic, cultural or archeological remains and artifacts while accomplishing the
activity authorized by this permit, you must immediately notify the district engineer of what you have
found, and to the maximum extent practicable, avoid construction activities that may affect the remains
and artifacts until the required coordination has been completed. The district engineer will initiate the
Federal, Tribal, and state coordination required to determine if the items or remains warrant a recovery
effort or if the site is eligible for listing in the National Register of Historic Places.

30. Compliance Certification. Each permittee who receives an NWP verification letter from
the Corps must provide a signed certification documenting completion of the authorized activity and
implementation of any required compensatory mitigation. The success of any required permittee-
responsible mitigation, including the achievement of ecological performance standards, will be
addressed separately by the district engineer. The Corps will provide the permittee the certification
document with the NWP verification letter. The certification document will include:

(a) A statement that the authorized activity was done in accordance with the NWP
authorization, including any general, regional, or activity-specific conditions;
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(b) A statement that the implementation of any required compensatory mitigation was
completed in accordance with the permit conditions. If credits from a mitigation bank or in-lieu fee
program are used to satisfy the compensatory mitigation requirements, the certification must include
the documentation required by 33 CFR 332.3(I)(3) to confirm that the permittee secured the
appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the activity and mitigation.
The completed certification document must be submitted to the district engineer within 30 days of
completion of the authorized activity or the implementation of any required compensatory mitigation,
whichever occurs later.

FINAL REGIONAL CONDITIONS 2017

Final 2017 Regional Conditions for Nationwide Permits (NWP) in the Wilmington District
1.0 Excluded Waters

The Corps has identified waters that will be excluded from the use of all NWP’s during certain
timeframes. These waters are:

1.1 Anadromous Fish Spawning Areas

Waters of the United States identified by either the North Carolina Division of Marine Fisheries
(NCDMF) or the North Carolina Wildlife Resources Commission (NCWRC) as anadromous fish
spawning areas are excluded during the period between February 15 and June 30, without prior written
approval from the Corps and either NCDMF or NCWRC.

1.2 Trout Waters Moratorium

Waters of the United States in the designated trout watersheds of North Carolina are excluded during
the period between October 15 and April 15 without prior written approval from the NCWRC, or from
the Eastern Band of Cherokee Indians (EBCI) Fisheries and Wildlife Management (FWM) office if the
project is located on EBCI trust land. (See Section 2.7 for information on the designated trout

watersheds).

1.3 Sturgeon Spawning Areas as Designated by the National Marine Fisheries Service
(NMFS)

Waters of the United States designated as sturgeon spawning areas are excluded during the period
between February 1 and June 30, without prior written approval from the NMFS.

3.0 List of Corps Regional Conditions for All Nationwide Permits

The following conditions apply to all Nationwide Permits in the Wilmington District:
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3.1 Limitation of Loss of Stream Bed

NWPs may not be used for activities that may result in the loss or degradation of more than 300 total
linear feet of stream bed, unless the District Engineer has waived the 300 linear foot limit for
ephemeral and intermittent streams on a case-by-case basis and has determined that the proposed
activity will result in minimal individual and cumulative adverse impacts to the aquatic environment.
Waivers for the loss of ephemeral and intermittent streams must be in writing and documented by
appropriate/accepted stream quality assessments®*. This waiver only applies to the 300 linear feet
threshold for NWPs.

This Regional Condition does not apply to NWP 23 (Approved Categorical Exclusions).

*NOTE: Permittees should utilize the most current methodology prescribed by Wilmington District to
assess stream function and quality. Information can be found at:

https://ribits.usace.army.mil/ribits _apex/f?p=107:27:0::NO

3.2 Mitigation for Loss of Stream Bed

For any NWP that results in a loss of more than 150 linear feet of stream, the permittee shall provide a
mitigation proposal to compensate for more than minimal individual and cumulative adverse impacts
to the aquatic environment. For stream losses of 150 linear feet or less that require a PCN, the District
Engineer may determine, on a case-by-case basis, that compensatory mitigation is required to ensure
that the activity results in minimal adverse effect on the aquatic environment.

3.3  Pre-construction Notification for Loss of Streambed Exceeding 150 Feet

Prior to use of any NWP for any activity which impacts more than 150 total linear feet of perennial
stream, intermittent or ephemeral stream, the permittee shall submit a PCN to the District Engineer
prior to commencing the activity (see General Condition 32). This applies to

NWPs that do not have specific notification requirements. If a NWP has specific notification
requirements, the requirements of the NWP should be followed.

3.4 Restriction on Use of Live Concrete

For all NWPs which allow the use of concrete as a building material, live or fresh concrete, including
bags of uncured concrete, may not come into contact with the water in or entering into waters of the
United States. Water inside coffer dams or casings that has been in contact with wet concrete shall
only be returned to waters of the United States after the concrete is set and cured and when it no longer
poses a threat to aquatic organisms.

3.5 Requirements for Using Riprap for Bank Stabilization

For all NWPs that allow for the use of riprap material for bank stabilization, the following measures
shall be applied:

3.5.1. Where bank stabilization is conducted as part of an activity, natural design, bioengineering
and/or geoengineering methods that incorporate natural durable materials, native seed mixes, and
native plants and shrubs are to be utilized to the maximum extent practicable.
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3.5.2. Filter cloth must be placed underneath the riprap as an additional requirement of its use in
North Carolina waters. The placement of filter fabric is not required if the riprap will be pushed or
“keyed” into the bank of the waterbody. A waiver from the specifications in this Regional Condition
may be requested in writing. The waiver will only be issued if it can be demonstrated that the impacts
of complying with this Regional Condition would result in greater adverse impacts to the aquatic
environment.

3.5.3. The placement of riprap shall be limited to the areas depicted on submitted work plan drawings.

3.5.4. The riprap material shall be clean and free from loose dirt or any pollutant except in trace
quantities that would not have an adverse environmental effect.

3.5.5. It shall be of a size sufficient to prevent its movement from the authorized alignment by natural
forces under normal conditions.

3.5.6. The riprap material shall consist of clean rock or masonry material such as, but not limited to,
granite, marl, or broken concrete.

3.6 Requirements for Culvert Placement

3.6.1 For all NWPs that involve the construction/installation of culverts, measures will be included in
the construction/installation that will promote the safe passage of fish and other aquatic organisms.

The dimension, pattern, and profile of the stream above and below a pipe or culvert should not be
modified by altering the width or depth of the stream profile in connection with the construction
activity. The width, height, and gradient of a proposed culvert should be sufficient to pass the average
historical low flow and spring flow without adversely altering flow velocity. Spring flow is the
seasonal sustained high flow that typically occurs in the spring. Spring flows should be determined
from gage data, if available. In the absence of such data, bank-full flow can be used as a comparable
indicator.

In Public Trust Areas of Environmental Concern (AEC) and/or the Estuarine Waters AEC as
designated by the Coastal Area Management Act (CAMA): All pipes/culverts must be sufficiently
sized to allow for the burial of the bottom of the culvert at least one foot below normal bed elevation.



P-12

In all other areas: Culverts greater than 48 inches in diameter will be buried at least one foot below the
bed of the stream. Culverts 48 inches in diameter or less shall be buried to maintain aquatic passage
and to maintain passage during drought or low flow conditions, and every effort shall be made to
maintain the existing channel slope.

Culverts must be designed and constructed in a manner that minimizes destabilization and head
cutting. Destabilizing the channel and head cutting upstream should be considered and appropriate
actions incorporated in the design and placement of the culvert.

A waiver from the depth specifications in this condition may be requested, in writing, by the permittee
and issued by the Corp; this request must be specific as to the reasons(s) for the request. The waiver
will be issued if it can be demonstrated that the proposed design would result in less impacts to the
aquatic environment.

All counties: Culverts placed within riparian and/or riverine wetlands must be installed in a manner
that does not restrict the flow and circulation patterns of waters of the United States.

Culverts placed across wetland fills purely for the purposes of equalizing surface water do not have to
be buried, but the culverts must be of adequate size and/or number to ensure unrestricted transmission
of water.

3.6.2 Bank-full flows (or less) shall be accommodated through maintenance of the existing bank- full

channel cross sectional area. Additional culverts or culvert barrels at such crossings shall be allowed
only to receive bank-full flows.

Approssh Fill

inelourstmsambed
B

3.6.3 Where adjacent floodplain is available, flows exceeding bank-full should be accommodated by
installing culverts at the floodplain elevation. Additional culverts or culvert barrels at such crossings
should not be buried, or if buried, must have sills at the inlets to ensure that they only receive flows
exceeding bank-full.

3.6.4 Excavation of existing stream channels shall be limited to the minimum necessary to construct
or install the proposed culvert. The final width of the impacted stream at the culvert inlet and outlet
should be no greater than the original stream width. A waiver from this condition may be requested in
writing; this request must be specific as to the reason(s) for the request. The waiver will be issued if the
proposed design would result in less impacts to the aquatic environment and/or if it can be
demonstrated that it is not practicable to restore the final width of the impacted stream at the culvert
inlet and outlet to the width of the original stream channel.
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3.6.5 The width of the culvert shall be comparable to the width of the stream channel. If the width of
the culvert is wider than the stream channel, the culvert shall include baffles, benches and/or sills to
maintain the width of the stream channel. A waiver from this condition may be requested in writing;
this request must be specific as to the reason(s) for the request. The waiver will be issued if it can be
demonstrated that it is not practicable or necessary to include baffles, benches or sills and the design
would result in less impacts to the aquatic environment.

3.7 Notification to NCDEQ Shellfish Sanitation Section

Permittees shall notify the NCDEQ Shellfish Sanitation Section prior to dredging in or removing
sediment from an area closed to shell fishing where the effluent may be released to an area open for
shell fishing or swimming in order to avoid contamination from the disposal area and cause a
temporary shellfish closure to be made. Such notification shall also be provided to the appropriate
Corps Regulatory Field Office. Any disposal of sand to the ocean beach should occur between
November 1 and April 30 when recreational usage is low. Only clean sand should be used and no
dredged sand from closed shell fishing areas may be used. If beach disposal were to occur at times
other than stated above or if sand from a closed shell fishing area is to be used, a swimming advisory
shall be posted, and a press release shall be issued by the permittee.

3.8  Submerged Aquatic Vegetation

Impacts to Submerged Aquatic Vegetation (SAV) are not authorized by any NWP, except NWP 48,
unless EFH Consultation has been completed pursuant to the Magnuson-Stevens Fisheries
Conservation and Management Act (Magnuson-Stevens Act). Permittees shall submit a PCN (See
NWP General Condition 32) to the District Engineer prior to commencing the activity if the project
would affect SAV. The permittee may not begin work until notified by the Corps that the requirements
of the Magnuson-Stevens Act have been satisfied and that the activity is authorized.

3.9 Sedimentation and Erosion Control Structures and Measures

All PCNs will identify and describe sedimentation and erosion control structures and measures
proposed for placement in waters of the United States. The structures and measures should be depicted
on maps, surveys or drawings showing location and impacts to jurisdictional wetlands and streams.

3.10 Restoration of Temporary Impacts to Stream Beds

Upon completion of work that involves temporary stream impacts, streambeds are to be restored to
pre-project elevations and widths using natural streambed material such that the impacted stream reach
mimics the adjacent upstream and downstream reach. The impacted area shall be backfilled with
natural streambed material to a depth of at least 12 inches or to the bottom depth of the impacted area
if shallower than 12 inches. An engineered in-stream structure or material can be used to provide
protection of a buried structure if it provides benefits to the aquatic environment and can be
accomplished by a natural streambed design. A permittee may request a waiver of this condition if it is
determined a buried structure needs significant physical protection beyond those provided in this
condition. This condition does not apply to NWP 27 — Aquatic Habitat Restoration, Enhancement, and
Establishment Activities.
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3.11 Restoration of Temporary Impacts to Stream Banks

Upon completion of work involving temporary stream bank impacts, stream banks are to be restored to
pre-project grade and contours or beneficial grade and contours if the original bank slope is steep and
unstable. Natural durable materials, native seed mixes, and native plants and shrubs are to be utilized
in the restoration. Natural designs which use bioengineered and/or geo- engineered methods are to be
applied. An engineered structure or material can be used to provide protection of a buried structure if it
provides benefits to the stream bank environment, provided it is not in excess of the minimum amount
needed for protection and does not exceed an average of one cubic yard per running foot placed along
the bank below the plane of the ordinary high water mark. A permittee may request a waiver of this
condition if it is determined a buried structure needs significant physical protection beyond those
provided in this condition. This condition does not apply to NWP 27 — Aquatic Habitat Restoration,
Enhancement, and Establishment Activities.
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STATE OF NORTH CAROLINA
DEPARTMENT OF ENVIRONMENTAL QUALITY
DIVISION OF WATER RESOURCES

WATER QUALITY GENERAL CERTIFICATION NO. 4088

GENERAL CERTIFICATION FOR PROJECTS ELIGIBLE FOR US ARMY CORPS OF ENGINEERS
e NATIONWIDE PERMIT NUMBER 14 (LINEAR TRANSPORTATION PROJECTS), AND
e REGIONAL GENERAL PERMIT 198200031 (NCDOT BRIDGES, WIDENING PROJECTS,
INTERCHANGE IIMPROVEMENTS)

Water Quality Certification Number 4088 is issued in conformity with the requirements of
Section 401, Public Laws 92-500 and 95-217 of the United States and subject to the North
Carolina Regulations in 15A NCAC 02H .0500 and 15A NCAC 02B .0200 for the discharge of fill
material to surface waters and wetland areas as described in 33 CFR 330 Appendix A (B) (14) of
the US Army Corps of Engineers regulations and Regional General Permit 198200031.

The State of North Carolina certifies that the specified category of activity will not violate
applicable portions of Sections 301, 302, 303, 306 and 307 of the Public Laws 92-500 and 95-217
if conducted in accordance with the conditions hereinafter set forth.

Effective date: March 19, 2017
Signed this day March 3, 2017

By

for S.Jay Zimmerman, P.G.
Director
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Activities meeting any one (1) of the following thresholds or circumstances require written

a)
b)

d)

f)
g)

*h)

for a 401 Water Quality Certification from the Division of Water Resources (DWR):

If any of the conditions of this Certification (listed below) cannot be met; or
Any temporary or permanent impacts to wetlands, open waters and/or streams, except
for construction of a driveway to a single family residential lot that are not determined to
be part of a larger common plan of development as long as the driveway involves less
than 25 feet of total stream impacts, including any in-stream stabilization needed for the
crossing; or
Any stream relocation or stream restoration; or
Any high density project, as defined in 15A NCAC 02H .1003(2)(a) and by the density
thresholds specified in 15A NCAC 02H .1017, which does not have a stormwater
management plan reviewed and approved under a state stormwater program? or a state-
approved local government stormwater program? Projects that have vested rights,
exemptions, or grandfathering from state or locally-implemented stormwater programs
and projects that satisfy state or locally-implemented stormwater programs through use
of community in-lieu programs require written approval; or
Any impacts to waters, or to wetlands adjacent to waters, designated as: ORW (including
SAV), HQW (including PNA), SA, WS-I, WS-II, Trout, or North Carolina or National Wild and
Scenic River; or
Any impacts to coastal wetlands [15A NCAC 07H .0205], or Unique Wetlands (UWL); or
Any impact associated with a Notice of Violation or an enforcement action for violation(s)
of NC Wetland Rules (15A NCAC 02H .0500), NC Isolated Wetland Rules (15A NCAC 02H
.1300), NC Surface Water or Wetland Standards (15A NCAC 02B .0200), or State
Regulated Riparian Buffer Rules (15A NCAC 02B .0200); or
Any impacts to subject water bodies and/or state regulated riparian buffers along subject
water bodies in the Neuse, Tar-Pamlico, or Catawba River Basins or in the Randleman
Lake, Jordan Lake or Goose Creek Watersheds (or any other basin or watershed with
State Regulated Riparian Area Protection Rules [Buffer Rules] in effect at the time of
application) unless:
i) The activities are listed as “EXEMPT” from these rules; or
i) A Buffer Authorization Certificate is issued by the NC Division of Coastal
Management (DCM); or
iii) A Buffer Authorization Certificate or a Minor Variance is issued by a delegated or
designated local government implementing a state riparian buffer program
pursuant to 143-215.23

Activities included in this General Certification that do not meet one of the thresholds listed above
do not require written approval.

! e.g. Coastal Counties, HQW, ORW, or state-implemented Phase Il NPDES
2 e.g. Delegated Phase Il NPDES, Water Supply Watershed, Nutrient-Sensitive Waters, or Universal Stormwater
Management Program

Page 2 of 11
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ACTIVITY SPECIFIC CONDITIONS:

If this Water Quality Certification is used to access residential, commercial or industrial
building sites, then all parcels owned by the applicant that are part of the single and
complete project authorized by this Certification must be buildable without additional
impacts to streams or wetlands. If required in writing by DWR, the applicant shall provide
evidence that the parcels are buildable without requiring additional impacts to wetlands,
waters, or state regulated riparian buffers. [15A NCAC 02H .0506(b)(4) and (c)(4)]

For road and driveway construction purposes, this Certification shall only be utilized from
natural high ground to natural high ground. [15A NCAC 02H .0506(b)(2) and (c)(2)]

Deed notifications or similar mechanisms shall be placed on all lots with retained
jurisdictional wetlands, waters, and state regulated riparian buffers within the project
boundaries in order to assure compliance with NC Wetland Rules (15A NCAC 02H .0500), NC
Isolated Wetland Rules (15A NCAC 02H .1300), and/or State Regulated Riparian Buffer Rules
(15A NCAC 02B .0200). These mechanisms shall be put in place at the time of recording of
the property or individual parcels, whichever is appropriate. [15A NCAC 02H .0506(b)(4) and

(c)(4)]

For the North Carolina Department of Transportation, compliance with the NCDOT’s
individual NPDES permit NCS000250 shall serve to satisfy this condition. For all other
projects that disturb one acre or more of land (including a project that disturbs less than one
acre of land that is part of a larger common plan of development or sale); have permanent
wetland, stream, or open water impacts; and are proposing new built-upon area shall comply
with the following requirements: [15A NCAC 02H .0506(b)(5) and (c)(5)]

a. Stormwater management shall be provided throughout the entire project area in
accordance with 15A NCAC 02H .1003. For the purposes of 15A NCAC 02H .1003(2)(a),
density thresholds shall be determined in accordance with 15A NCAC 02H .1017.

b. Projects that have vested rights, exemptions, or grandfathering from state or locally-
implemented stormwater programs do not satisfy this condition. Projects that satisfy
state or locally-implemented stormwater programs through use of community in-lieu
programs do not satisfy this condition.

c. Projects that require written authorization from DWR shall submit the following with
their application for review and approval:

i. For projects that have a stormwater management plan (SMP) reviewed under a state
stormwater program® or a state-approved local government stormwater program?
shall submit plans that show the location and approximate size of all proposed
stormwater measures;

1 e g. Coastal Counties, HQW, ORW, or state-implemented Phase Il NPDES
2 e.g. Delegated Phase || NPDES, Water Supply Watershed, Nutrient-Sensitive Waters, or Universal Stormwater
Management Program

Page 3 of 11
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ii. All other low density projects not covered above shall submit a completed low
density supplement form with all required items; and

iii. All other high density projects not covered above shall submit a completed SMP,
including all appropriate stormwater control measure (SCM) supplemental forms and
associated items, that complies with the high density development requirements of
15A NCAC 02H .1003.

d. Projects that do not require written approval from DWR shall obtain approval of the SMP,
when required, before any impacts authorized by this Certification occur.

e. SMPs approved by DWR may be phased on a case-by-case basis. SMPs for each future
phase must be approved before construction of that phase commences. Approved SMPs
may not be modified without prior written authorization from DWR.

GENERAL CONDITIONS:

When written authorization is required, the plans and specifications for the project are
incorporated into the authorization by reference and are an enforceable part of the
Certification. Any modifications to the project require notification to DWR and may require an
application submittal to DWR with the appropriate fee. [15A NCAC 02H .0501 and .0502]

No waste, spoil, solids, or fill of any kind shall occur in wetlands or waters beyond the
footprint of the impacts (including temporary impacts) as authorized in the written approval
from DWR; or beyond the thresholds established for use of this Certification without written
authorization. [15A NCAC 02H .0501 and .0502]

No removal of vegetation or other impacts of any kind shall occur to state regulated riparian
buffers beyond the footprint of impacts approved in a Buffer Authorization or Variance or as
listed as an exempt activity in the applicable riparian buffer rules. [15A NCAC 02B .0200]

In accordance with 15A NCAC 02H .0506(h), compensatory mitigation may be required for
losses of greater than 150 linear feet of streams and/or greater than one (1) acre of
wetlands. Impacts to isolated and other non-404 jurisdictional wetlands shall not be
combined with 404 jurisdictional wetlands for the purpose of determining when impact
thresholds trigger a mitigation requirement. For linear publicly owned and maintained
transportation projects that are not determined to be part of a larger common plan of
development by the US Army Corps of Engineers, compensatory mitigation may be required
for losses of greater than 150 linear feet per stream.

Compensatory stream and/or wetland mitigation shall be proposed and completed in
compliance with G.S. 143-214.11. For applicants proposing to conduct mitigation within a
project site, a complete mitigation proposal developed in accordance with the most recent
guidance issued by the US Army Corps of Engineers Wilmington District shall be submitted
for review and approval with the application for impacts.

Page 4 of 11
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4. All activities shall be in compliance with any applicable State Regulated Riparian Buffer Rules
in Chapter 2 of Title 15A.

5. When applicable, all construction activities shall be performed and maintained in full
compliance with G.S. Chapter 113A Article 4 (Sediment and Pollution Control Act of 1973).
Regardless of applicability of the Sediment and Pollution Control Act, all projects shall
incorporate appropriate Best Management Practices for the control of sediment and erosion
so that no violations of state water quality standards, statutes, or rules occur. [15A NCAC
02H .0506(b)(3) and (c)(3) and 15A NCAC 02B .0200]

Design, installation, operation, and maintenance of all sediment and erosion control
measures shall be equal to or exceed the requirements specified in the most recent version
of the North Carolina Sediment and Erosion Control Manual, or for linear transportation
projects, the NCDOT Sediment and Erosion Control Manual.

All devices shall be maintained on all construction sites, borrow sites, and waste pile (spoil)
sites, including contractor-owned or leased borrow pits associated with the project.
Sufficient materials required for stabilization and/or repair of erosion control measures and
stormwater routing and treatment shall be on site at all times.

For borrow pit sites, the erosion and sediment control measures shall be designed, installed,
operated, and maintained in accordance with the most recent version of the North Carolina
Surface Mining Manual. Reclamation measures and implementation shall comply with the
reclamation in accordance with the requirements of the Sedimentation Pollution Control Act
and the Mining Act of 1971.

If the project occurs in waters or watersheds classified as Primary Nursery Areas (PNAs), SA,
WS-I, WS-II, High Quality Waters (HQW), or Outstanding Resource Waters (ORW), then the
sedimentation and erosion control designs shall comply with the requirements set forth in
15A NCAC 04B .0124, Design Standards in Sensitive Watersheds.

6. Sediment and erosion control measures shall not be placed in wetlands or waters except
within the footprint of temporary or permanent impacts authorized under this Certification.
Exceptions to this condition require application to and written approval from DWR. [15A
NCAC 02H .0501 and .0502]

7. Erosion control matting that incorporates plastic mesh and/or plastic twine shall not be used
along streambanks or within wetlands. Exceptions to this condition require application to
and written approval from DWR. [15A NCAC 02B .0201]
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An NPDES Construction Stormwater Permit (NCG010000) is required for construction
projects that disturb one (1) or more acres of land. The NCGO010000 Permit allows
stormwater to be discharged during land disturbing construction activities as stipulated in
the conditions of the permit. If the project is covered by this permit, full compliance with
permit conditions including the erosion & sedimentation control plan, inspections and
maintenance, self-monitoring, record keeping and reporting requirements is required. [15A
NCAC 02H .0506(b)(5) and (c)(5)]

The North Carolina Department of Transportation (NCDOT) shall be required to be in full
compliance with the conditions related to construction activities within the most recent
version of their individual NPDES (NCS000250) stormwater permit. [15A NCAC 02H
.0506(b)(5) and (c)(5)]

All work in or adjacent to streams shall be conducted so that the flowing stream does not
come in contact with the disturbed area. Approved best management practices from the
most current version of the NC Sediment and Erosion Control Manual, or the NC DOT
Construction and Maintenance Activities Manual, such as sandbags, rock berms, cofferdams,
and other diversion structures shall be used to minimize excavation in flowing water.
Exceptions to this condition require application to and written approval from DWR. [15A
NCAC 02H .0506(b)(3) and (c)(3)]

If activities must occur during periods of high biological activity (e.g. sea turtle nesting, fish
spawning, or bird nesting), then biological monitoring may be required at the request of
other state or federal agencies and coordinated with these activities. [15A NCAC 02H .0506
(b)(2) and 15A NCAC 04B .0125]

All moratoriums on construction activities established by the NC Wildlife Resources
Commission (WRC), US Fish and Wildlife Service (USFWS), NC Division of Marine Fisheries
(DMF), or National Marine Fisheries Service (NMFS) shall be implemented. Exceptions to this
condition require written approval by the resource agency responsible for the given
moratorium. A copy of the approval from the resource agency shall be forwarded to DWR.

Work within a designated trout watershed of North Carolina (as identified by the Wilmington
District of the US Army Corps of Engineers), or identified state or federal endangered or
threatened species habitat, shall be coordinated with the appropriate WRC, USFWS, NMFS,
and/or DMF personnel.

Culverts shall be designed and installed in such a manner that the original stream profiles are
not altered and allow for aquatic life movement during low flows. The dimension, pattern,
and profile of the stream above and below a pipe or culvert shall not be modified by
widening the stream channel or by reducing the depth of the stream in connection with the
construction activity. The width, height, and gradient of a proposed culvert shall be such as
to pass the average historical low flow and spring flow without adversely altering flow
velocity. [15A NCAC 02H .0506(b)(2) and (c)(2)]
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Placement of culverts and other structures in streams shall be below the elevation of the
streambed by one foot for all culverts with a diameter greater than 48 inches, and 20% of the
culvert diameter for culverts having a diameter less than or equal to 48 inches, to allow low
flow passage of water and aquatic life.

If multiple pipes or barrels are required, they shall be designed to mimic the existing stream
cross section as closely as possible including pipes or barrels at flood plain elevation and/or
sills where appropriate. Widening the stream channel shall be avoided.

When topographic constraints indicate culvert slopes of greater than 5%, culvert burial is not
required, provided that all alternative options for flattening the slope have been investigated
and aquatic life movement/connectivity has been provided when possible (e.g. rock ladders,
cross vanes, etc.). Notification, including supporting documentation to include a location
map of the culvert, culvert profile drawings, and slope calculations, shall be provided to DWR
60 calendar days prior to the installation of the culvert.

When bedrock is present in culvert locations, culvert burial is not required provided that
there is sufficient documentation of the presence of bedrock. Notification, including
supporting documentation such as, a location map of the culvert, geotechnical reports,
photographs, etc. shall be provided to DWR a minimum of 60 calendar days prior to the
installation of the culvert. If bedrock is discovered during construction, then DWR shall be
notified by phone or email within 24 hours of discovery.

If other site-specific topographic constraints preclude the ability to bury the culverts as
described above and/or it can be demonstrated that burying the culvert would result in
destabilization of the channel, then exceptions to this condition require application to and
written approval from DWR.

Installation of culverts in wetlands shall ensure continuity of water movement and be
designed to adequately accommodate high water or flood conditions. When roadways,
causeways, or other fill projects are constructed across FEMA-designated floodways or
wetlands, openings such as culverts or bridges shall be provided to maintain the natural
hydrology of the system as well as prevent constriction of the floodway that may result in
destabilization of streams or wetlands.

The establishment of native woody vegetation and other soft stream bank stabilization
techniques shall be used where practicable instead of rip-rap or other bank hardening
methods.

Bridge deck drains shall not discharge directly into the stream. Stormwater shall be directed
across the bridge and pre-treated through site-appropriate means to the maximum extent
practicable (e.g. grassed swales, pre-formed scour holes, vegetated buffers, etc.) before
entering the stream. Exceptions to this condition require application to and written approval
from DWR. [15A NCAC 02H .0506(b)(5)]
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Application of fertilizer to establish planted/seeded vegetation within disturbed riparian
areas and/or wetlands shall be conducted at agronomic rates and shall comply with all other
Federal, State and Local regulations. Fertilizer application shall be accomplished in a manner
that minimizes the risk of contact between the fertilizer and surface waters. [15A NCAC 02B
.0200 and 15A NCAC 02B .0231]

If concrete is used during construction, then all necessary measures shall be taken to prevent
direct contact between uncured or curing concrete and waters of the state. Water that
inadvertently contacts uncured concrete shall not be discharged to waters of the state. [15A
NCAC 02B .0200]

All proposed and approved temporary fill and culverts shall be removed and the impacted
area shall be returned to natural conditions within 60 calendar days after the temporary
impact is no longer necessary. The impacted areas shall be restored to original grade,
including each stream’s original cross sectional dimensions, planform pattern, and
longitudinal bed profile. For projects that receive written approval, no temporary impacts
are allowed beyond those included in the application and authorization. All temporarily
impacted sites shall be restored and stabilized with native vegetation. [15A NCAC 02H
.0506(b)(2) and (c)(2)]

All proposed and approved temporary pipes/culverts/rip-rap pads etc. in streams shall be
installed as outlined in the most recent edition of the North Carolina Sediment and Erosion
Control Planning and Design Manual or the North Carolina Surface Mining Manual or the
North Carolina Department of Transportation Best Management Practices for Construction
and Maintenance Activities so as not to restrict stream flow or cause dis-equilibrium during
use of this Certification. [15A NCAC 02H .0506(b)(2) and (c)(2)]

Any rip-rap required for proper culvert placement, stream stabilization, or restoration of
temporarily disturbed areas shall be restricted to the area directly impacted by the approved
construction activity. All rip-rap shall be placed such that the original stream elevation and
streambank contours are restored and maintained. Placement of rip-rap or other approved
materials shall not result in de-stabilization of the stream bed or banks upstream or
downstream of the area or in a manner that precludes aquatic life passage. [15A NCAC 02H
.0506(b)(2)]

Any rip-rap used for stream or shoreline stabilization shall be of a size and density to prevent
movement by wave, current action, or stream flows and shall consist of clean rock or
masonry material free of debris or toxic pollutants. Rip-rap shall not be installed in the
streambed except in specific areas required for velocity control and to ensure structural
integrity of bank stabilization measures. [15A NCAC 02H .0506(b)(2)]

Applications for rip-rap groins proposed in accordance with 15A NCAC 07H .1401 (NC
Division of Coastal Management General Permit for construction of Wooden and Rip-rap
Groins in Estuarine and Public Trust Waters) shall meet all the specific conditions for design
and construction specified in 15A NCAC 07H .1405.
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All mechanized equipment operated near surface waters shall be inspected and maintained
regularly to prevent contamination of surface waters from fuels, lubricants, hydraulic fluids,
or other toxic materials. Construction shall be staged in order to minimize the exposure of
equipment to surface waters to the maximum extent practicable. Fueling, lubrication and
general equipment maintenance shall not take place within 50 feet of a waterbody or
wetlands to prevent contamination by fuels and oils. [15A NCAC 02H .0506(b)(3) and (c)(3)
and 15A NCAC 028 .0211 (12)]

Heavy equipment working in wetlands shall be placed on mats or other measures shall be
taken to minimize soil disturbance. [15A NCAC 02H .0506(b)(3) and (c)(3)]

In accordance with 143-215.85(b), the applicant shall report any petroleum spill of 25 gallons
or more; any spill regardless of amount that causes a sheen on surface waters; any
petroleum spill regardless of amount occurring within 100 feet of surface waters; and any
petroleum spill less than 25 gallons that cannot be cleaned up within 24 hours.

If an environmental document is required under the State Environmental Policy Act (SEPA),
then this General Certification is not valid until a Finding of No Significant Impact (FONSI) or
Record of Decision (ROD) is issued by the State Clearinghouse. If an environmental document
is required under the National Environmental Policy Act (NEPA), then this General
Certification is not valid until a Categorical Exclusion, the Final Environmental Assessment, or
Final Environmental Impact Statement is published by the lead agency. [15A NCAC 01C
.0107(a)]

This General Certification does not relieve the applicant of the responsibility to obtain all
other required Federal, State, or Local approvals before proceeding with the project,
including those required by, but not limited to, Sediment and Erosion Control, Non-
Discharge, Water Supply Watershed, and Trout Buffer regulations.

The applicant and their authorized agents shall conduct all activities in a manner consistent
with State water quality standards (including any requirements resulting from compliance
with §303(d) of the Clean Water Act), and any other appropriate requirements of State and
Federal Law. If DWR determines that such standards or laws are not being met, including
failure to sustain a designated or achieved use, or that State or Federal law is being violated,
or that further conditions are necessary to assure compliance, then DWR may revoke or
modify a written authorization associated with this General Water Quality Certification. [15A
NCAC 02H .0507(d)]

When written authorization is required for use of this Certification, upon completion of all
permitted impacts included within the approval and any subsequent modifications, the
applicant shall be required to return a certificate of completion (available on the DWR
website [15A NCAC O02H
.0502(f)]
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Additional site-specific conditions, including monitoring and/or modeling requirements, may
be added to the written approval letter for projects proposed under this Water Quality
Certification in order to ensure compliance with all applicable water quality and effluent
standards. [15A NCAC 02H .0507(c)]

If the property or project is sold or transferred, the new Permittee shall be given a copy of
this Certification (and written authorization if applicable) and is responsible for complying
with all conditions. [15A NCAC 02H .0501 and .0502]

GENERAL CERTIFICATION ADMINISTRATION:

In accordance with North Carolina General Statute 143-215.3D(e), written approval for a 401
Water Quality General Certification must include the appropriate fee. An applicant for a
CAMA permit under Article 7 of Chapter 113A of the General Statutes for which a Water
Quality Certification is required shall only make one payment to satisfy both agencies; the fee
shall be as established by the Secretary in accordance with 143-215.3D(e)(7).

This Certification neither grants nor affirms any property right, license, or privilege in any
waters, or any right of use in any waters. This Certification does not authorize any person to
interfere with the riparian rights, littoral rights, or water use rights of any other person and
this Certification does not create any prescriptive right or any right of priority regarding any
usage of water. This Certification shall not be interposed as a defense in any action
respecting the determination of riparian or littoral rights or other rights to water use. No
consumptive user is deemed by virtue of this Certification to possess any prescriptive or
other right of priority with respect to any other consumptive user regardless of the quantity
of the withdrawal or the date on which the withdrawal was initiated or expanded.

This Certification grants permission to the Director, an authorized representative of the
Director, or DWR staff, upon the presentation of proper credentials, to enter the property
during normal business hours. [15A NCAC 02H .0502(e)]

This General Certification shall expire on the same day as the expiration date of the
corresponding Nationwide Permit and/or Regional General Permit. The conditions in effect
on the date of issuance of Certification for a specific project shall remain in effect for the life
of the project, regardless of the expiration date of this Certification. This General
Certification is rescinded when the US Army Corps of Engineers reauthorizes any of the
corresponding Nationwide Permits and/or Regional General Permits or when deemed
appropriate by the Director of the Division of Water Resources.

Non-compliance with or violation of the conditions herein set forth by a specific project may
result in revocation of this General Certification for the project and may also result in
criminal and/or civil penalties.
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* 6. The Director of the North Carolina Division of Water Resources may require submission of a
formal application for Individual Certification for any project in this category of activity if it is
determined that the project is likely to have a significant adverse effect upon water quality,
including state or federally listed endangered or threatened aquatic species, or degrade the
waters so that existing uses of the water or downstream waters are precluded.

7. Public hearings may be held prior to a Certification decision if deemed in the public's best
interest by the Director of the North Carolina Division of Water Resources.

History Note: Water Quality Certification (WQC) Number 4088 issued March 3, 2017 replaces
WQC 3886 issued March 12, 2012; WQC Number 3820 issued April 6, 2010; WQC Number 3627
issued March 2007; WQC Number 3404 issued March 2003; WQC Number 3375 issued March 18,
2002, WQC Number 3289 issued June 1, 2000; WQC Number 3103 issued February 11, 1997;
WQC Number 2732 issued May 1, 1992; WQC Number 2666 issued January 21, 1992; WQC
Number 2177 issued November 5, 1987.
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Apr 11, 2018 10:55 am

ITEMIZED PROPOSAL FOR CONTRACT NO. C203615

Page 1 of 9

County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum L.S.
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum L.S.
0003 0015000000-N 205 SEALING ABANDONED WELLS 3
EA
0004 0036000000-E 225 UNDERCUT EXCAVATION 4,250
cY
0005 0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 2
BING ACR
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 3,500
cYy
0007 0141000000-E 240 BERM DITCH CONSTRUCTION 1,100
LF
0008 0192000000-N 260 PROOF ROLLING 12
HR
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 6,250
cYy
0010 0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 2,300
TION sy
0011 0255000000-E SP  GENERIC GRADING ITEM 200
HAULING AND DISPOSAL OF TON
PETROLEUM CONTAMINATED SOIL
0012 0318000000-E 300 FOUNDATION CONDITIONING MATE- 1,340
RIAL, MINOR STRUCTURES TON
0013 0320000000-E 300 FOUNDATION CONDITIONING GEO- 4,210
TEXTILE sy
0014 0342000000-E 310 **" SIDE DRAIN PIPE 156
(307) LF
0015 0342000000-E 310 **" SIDE DRAIN PIPE 48
(48") LF
0016 0343000000-E 310 15" SIDE DRAIN PIPE 1,124
LF
0017 0344000000-E 310 18" SIDE DRAIN PIPE 340
LF
0018 0345000000-E 310 24" SIDE DRAIN PIPE 284

LF




Apr 11, 2018 10:55 am

ITEMIZED PROPOSAL FOR CONTRACT NO. C203615

Page 2 of 9

County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0019 0366000000-E 310 15" RC PIPE CULVERTS, CLASS 556
1] LE
0020 0372000000-E 310 18"RC PIPE CULVERTS, CLASS 992
1] LE
0021 0378000000-E 310 24" RC PIPE CULVERTS, CLASS 524
1] LE
0022 0384000000-E 310 30" RC PIPE CULVERTS, CLASS 228
1] LE
0023 0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 3,712
LF
0024 0448300000-E 310 18"RC PIPE CULVERTS, CLASS IV 2,244
LF
0025 0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 1,072
LF
0026 0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV 668
LF
0027 0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 272
LF
0028 0588000000-E 310 18" CS PIPE CULVERTS, 0.064" 314
THICK LE
0029 0974000000-E SP  **"WELDED STEEL PIPE, ****x" 88
THICK, GRADE B, (UNDER RR) LE
(54", 0.750")
0030 0995000000-E 340 PIPE REMOVAL 2,561
LF
0031 1099500000-E 505 SHALLOW UNDERCUT 333
cYy
0032 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 632
TION TON
0033 1110000000-E 510 STABILIZER AGGREGATE 1,000
TON
0034 1220000000-E 545 INCIDENTAL STONE BASE 1,000
TON
0035 1275000000-E 600 PRIME COAT 155
GAL
0036 1330000000-E 607 INCIDENTAL MILLING 300

SY




Apr 11, 2018 10:55 am ITEMIZED PROPOSAL FOR CONTRACT NO. C203615 Page 3 of 9
County : Richmond

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0037 1503000000-E 610 ASPHALT CONC INTERMEDIATE 24,900
COURSE, TYPE 119.0C TON
0038 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 27,000
TYPE S9.5C TON
0039 1693000000-E 654 ASPHALT PLANT MIX, PAVEMENT 200
REPAIR TON
0040 2000000000-N 806 RIGHT-OF-WAY MARKERS 76
EA
0041 2020000000-N 806 CONTROL-OF-ACCESS MARKERS 5
EA
0042 2022000000-E 815 SUBDRAIN EXCAVATION 168
cYy
0043 2033000000-E 815 SUBDRAIN FINE AGGREGATE 84
cYy
0044  2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 500
LF
0045 2070000000-N 815 SUBDRAIN PIPE OUTLET 1
EA
0046 2077000000-E 815 6" OUTLET PIPE 6
LF
0047 2253000000-E 840 PIPE COLLARS 0.447
cYy
0048 2275000000-E SP  FLOWABLE FILL 32
cY
0049 2286000000-N 840 MASONRY DRAINAGE STRUCTURES 54
EA
0050 2308000000-E 840 MASONRY DRAINAGE STRUCTURES 7.2
LF
0051 2364000000-N 840 FRAME WITH TWO GRATES, STD 4
840.16 EA
0052 2367000000-N 840 FRAME WITH TWO GRATES, STD 10
840.29 EA
0053  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 3
840.03, TYPE ** EA
(B
0054  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 17

840.03, TYPE ** EA
(F)
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ITEMIZED PROPOSAL FOR CONTRACT NO. C203615

Page 4 of 9

County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0055 2374000000-N 840 FRAME WITH GRATE & HOOD, STD 20
840.03, TYPE ** EA
(©)
0056 2451000000-N 852 CONCRETE TRANSITIONAL SECTION 3
FOR DROP INLET EA
0057 2542000000-E 846 1'-6" CONCRETE CURB & GUTTER 4,470
LF
0058  2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 12,470
LF
0059 2556000000-E 846 SHOULDER BERM GUTTER 230
LF
0060 2577000000-E 846 CONCRETE EXPRESSWAY GUTTER 1,300
LF
0061 2612000000-E 848 6" CONCRETE DRIVEWAY 200
Sy
0062 2619000000-E 850 4" CONCRETE PAVED DITCH 93
Sy
0063 2655000000-E 852 5"MONOLITHIC CONCRETE ISLANDS 150
(KEYED IN) sy
0064 3030000000-E 862 STEEL BEAM GUARDRAIL 700
LF
0065 3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5
EA
0066 3210000000-N 862 GUARDRAIL END UNITS, TYPE 3
CAT-1 EA
0067 3287000000-N SP  GUARDRAIL END UNITS, TYPE TL-3 3
EA
0068 3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 30,500
LF
0069 3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" 1,825
LONG EA
0070 3515000000-E 866 5" TIMBER FENCE POSTS, 8-0" 660
LONG EA
0071  3565000000-E 866 DOUBLE GATES, **" HIGH, **' 2
WIDE, ** OPENING EA
(47", 10", 20"
0072 3628000000-E 876 RIP RAP, CLASS | 46

TON
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County : Richmond

Line Item Number Sec Description Quantity Unit Cost Amount
# #
0073 3649000000-E 876 RIP RAP, CLASS B 450
TON
0074 3656000000-E 876 GEOTEXTILE FOR DRAINAGE 1,775
SY
0075 4054000000-E 902 PLAIN CONCRETE SIGN FOUNDA- 1
TIONS cy
0076 4060000000-E 903 SUPPORTS, BREAKAWAY STEEL BEAM 352
LB
0077 4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 1,511
LF
0078 4096000000-N 904 SIGN ERECTION, TYPE D 3
EA
0079 4102000000-N 904 SIGN ERECTION, TYPE E 57
EA
0080 4108000000-N 904 SIGN ERECTION, TYPE F 24
EA
0081 4110000000-N 904 SIGN ERECTION, TYPE *** 2
(GROUND MOUNTED) EA
(B)
0082 4116100000-N 904 SIGN ERECTION, RELOCATE TYPE 3
*** (GROUND MOUNTED) EA
(B
0083 4116100000-N 904 SIGN ERECTION, RELOCATE TYPE 12
*** (GROUND MOUNTED) EA
®
0084 4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 81
CHANNEL EA
0085 4192000000-N 907 DISPOSAL OF SUPPORT, U-CHANNEL 8
EA
0086 4238000000-N 907 DISPOSAL OF SIGN, D, EOR F 6
EA
0087 4360000000-N SP  GENERIC SIGNING ITEM 1
DISPOSAL OF SIGN SYSTEM ON EA
SPAN WIRE
0088  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 923
SF
0089 4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 320
SF
0090 4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 510

MOUNTED) SF
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County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0091 4415000000-N 1115 FLASHING ARROW BOARD 2
EA
0092 4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 4
SIGN EA
0093 4430000000-N 1130 DRUMS 342
EA
0094  4435000000-N 1135 CONES 72
EA
0095 4445000000-E 1145 BARRICADES (TYPE IIl) 792
LF
0096  4455000000-N 1150 FLAGGER 464
DAY
0097 4480000000-N 1165 TMA 2
EA
0098 4516000000-N 1180 SKINNY DRUM 200
EA
0099 4650000000-N 1251 TEMPORARY RAISED PAVEMENT 1,931
MARKERS EA
0100 4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 8
CHARACTER (120 MILS) EA
0101 4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 138
SYMBOL (90 MILS) EA
0102 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 557,061
G LF
0103 4820000000-E 1205 PAINT PAVEMENT MARKING LINES 6,201
(8" LF
0104 4825000000-E 1205 PAINT PAVEMENT MARKING LINES 7,040
(12") LF
0105 4835000000-E 1205 PAINT PAVEMENT MARKING LINES 622
(247 LF
0106 4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 16
TER EA
0107 4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 376
EA
0108 4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 48,715

LINES (4")

LF
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ITEMIZED PROPOSAL FOR CONTRACT NO. C203615

Page 7 of 9

County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0109 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM 1,075
THERMOPLASTIC PAVEMENT MARKING LE
LINES, 12", 90 MILS (HRM)
0110 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM 186
THERMOPLASTIC PAVEMENT MARKING LE
LINES, 24", 120 MILS (HRM)
0111  4890000000-E SP  GENERIC PAVEMENT MARKING ITEM 55,687
THERMOPLASTIC PAVEMENT MARKING LE
LINES, 4", 120 MILS (HRM)
0112 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM 32,310
THERMOPLASTIC PAVEMENT MARKING LE
LINES, 4", 90 MILS (HRM)
0113  4890000000-E SP  GENERIC PAVEMENT MARKING ITEM 722
THERMOPLASTIC PAVEMENT MARKING LE
LINES, 8", 120 MILS (HRM)
0114  4890000000-E SP  GENERIC PAVEMENT MARKING ITEM 2,298
THERMOPLASTIC PAVEMENT MARKING LE
LINES, 8", 90 MILS (HRM)
0115 4900000000-N 1251 PERMANENT RAISED PAVEMENT 87
MARKERS EA
0116  4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 1,107
EA
0117 6000000000-E 1605 TEMPORARY SILT FENCE 17,800
LF
0118 6006000000-E 1610 STONE FOR EROSION CONTROL, 900
CLASS A TON
0119 6009000000-E 1610 STONE FOR EROSION CONTROL, 5,600
CLASS B TON
0120 6012000000-E 1610 SEDIMENT CONTROL STONE 2,050
TON
0121 6015000000-E 1615 TEMPORARY MULCHING 83.5
ACR
0122 6018000000-E 1620 SEED FOR TEMPORARY SEEDING 5,300
LB
0123 6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 26.5
ING TON
0124 6024000000-E 1622 TEMPORARY SLOPE DRAINS 550

LF
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ITEMIZED PROPOSAL FOR CONTRACT NO. C203615

Page 8 of 9

County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0125 6029000000-E SP  SAFETY FENCE 800
LF
0126 6030000000-E 1630 SILT EXCAVATION 8,870
cY
0127 6036000000-E 1631 MATTING FOR EROSION CONTROL 48,000
SY
0128 6037000000-E SP  COIR FIBER MAT 100
SY
0129 6038000000-E SP  PERMANENT SOIL REINFORCEMENT 1,000
MAT
Sy
0130 6042000000-E 1632 1/4" HARDWARE CLOTH 1,600
LF
0131 6071012000-E SP  COIR FIBER WATTLE 4,600
LF
0132 6071020000-E SP  POLYACRYLAMIDE (PAM) 2,850
LB
0133 6071030000-E 1640 COIR FIBER BAFFLE 1,660
LF
0134 6084000000-E 1660 SEEDING & MULCHING 70
ACR
0135 6087000000-E 1660 MOWING 30
ACR
0136 6090000000-E 1661 SEED FOR REPAIR SEEDING 850
LB
0137 6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 2.25
TON
0138 6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 1,800
LB
0139 6108000000-E 1665 FERTILIZER TOPDRESSING 54
TON
0140 6114500000-N 1667 SPECIALIZED HAND MOWING 10
MHR
0141 6117000000-N SP  RESPONSE FOR EROSION CONTROL 25
EA
0142 6117500000-N SP  CONCRETE WASHOUT STRUCTURE 9
EA
wxxkik BEGIN SCHEDULE AA **xxiik
*kkkkkk ( 2 ALTERNATES ) *kkkkkk
0143 0043000000-N 226 GRADING Lump Sum L.S.

AAl
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County : Richmond
Line Item Number Sec Description Quantity Unit Cost Amount
# #
0144 1121000000-E 520 AGGREGATE BASE COURSE 58,500
AAl TON
0145 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 1,600
AAL B25.0C TON
0146 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 2,860
AAl TON
*kk OR *kk
0147 0043000000-N 226 GRADING Lump Sum L.S.
AA2
0148 1121000000-E 520 AGGREGATE BASE COURSE 3,000
AA2 TON
0149 1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 25,700
AA2 B25.0C TON
0150 1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 3,920
AA2 TON
*xxx END SCHEDULE AA ***x*
0151 4510000000-N 1190 LAW ENFORCEMENT 24
HR
0152 4687000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1,440
LINES (4", 240 MILS) LF

1055/Apr11/Q1072702.897/D479974962000/E152

Total Amount Of Bid For Entire Project :




Letting of 04/17/2018

GFE

NCDOT Detailed Bid Report

MBE GOAL SET: 4.00%
MBE GOAL OBT: 4.10%
WBE GOAL SET: 4.00%
WBE GOAL OBT: 2.57%

Vendor 1 of 5: R E GOODSON CONSTRUCTION CO INC (2972)
Call Order 004 (Proposal: C203615)

Bid Information

Proposal County:
Vendor Address:

Signature Check:
Time Bid Received:

Amendment Count:

Bidding Errors:

RICHMOND

457 N. Springville Rd
Darlington , SC, 29540

Robert_E. Goodson_Jr._2972
April 17,2018 01:53 PM
1

DBE Warning : WBE Warning: WBE Commitment Goal not met

Bid Checksum: 45D2B1C5
Bid Total: $11,398,694.89
Items Total: $11,398,694.89
Time Total: $0.00

NCDOT

Page 29 of 64



Letting of 04/17/2018

NCDOT Detailed Bid Report

Vendor 1 of 5: R E GOODSON CONSTRUCTION CO INC (2972)
Call Order 004 (Proposal: C203615)

Bid Bond Information

Projects:
Counties:
Bond ID: SNC18469536
Paid by Check: No
Bond Percent: 5%

Bond Maximum:

State of Incorporation:
Agency Execution Date:
Surety Name:

Bond Agency Name:

4/12/2018 10
surety2000

Fidelity and Deposit
Company of Maryland

NCDOT

Page 30 of 64



Letting of 04/17/2018

Bidder 1 of 5

Vendor 2972's Bid Information for Call 004, Letting L180417, 04/17/18
R.E. Goodson Construction Co., Inc. (2972)

Call Order 004 (Proposal ID C203615)

LIST OF MBE PARTICIPANTS

VENDOR DBE NAME WORK CERT

NUMBER ADDRESS CODE TYPE OF WORK TYPE AMOUNT

4259 AL'S MASONRY Sub 320,091.00 COMMITTED
120 HICKORY DR. , CLAYTON, NC 275209710

12374  DELCO INC Sub 120,002.50 COMMITTED
P.0. BOX 130 , ROCKINGHAM, NC 28380

1795 J A HUNT'S ENTERPRISE Sub 27,000.00 COMMITTED

2841 BLUE SPRINGS ROAD , RED SPRINGS, NC 28377
TOTAL: $467,093.50
4.10%
Vendor 2972's Bid Information for Call 004, Letting L180417, 04/17/18

R.E. Goodson Construction Co., Inc. (2972)
Call Order 004 (Proposal ID C203615)

LIST OF WBE PARTICIPANTS

VENDOR DBE NAME WORK CERT

NUMBER ADDRESS CODE TYPE OF WORK TYPE AMOUNT

4247  SEAL BROTHERS CONTRACTING LLC Sub 154,372.50 COMMITTED
131 W. CLEVE STREET , MOUNT AIRY, NC 27030

3376  REYNOLDS FENCE & GUARDRAIL INC Sub 23,650.00 COMMITTED
9320 MACHADO DRIVE , INDIAN TRAIL, NC 28079

3153  MCARTHUR CONSTRUCTION COMPANY Sub 114,750.00 COMMITTED

POST OFFICE BOX 2838 , LUMBERTON, NC 28359
TOTAL: $292,772.50
2.57%
Vendor 2972's Bid Information for Call 004, Letting L180417, 04/17/18

R.E. Goodson Construction Co., Inc. (2972)
Call Order 004 (Proposal ID C203615)

Miscelleneous Data Info - Contractor Responses:

NON-COLLUSION AND DEBARMENT CERTIFICATION

Explanation of the prospective bidder that is unable to certify to any of the
statements in this certification:

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using

NCDOT

NCDOT Bid Download Report by Bid Amount

Page 38 of 84



Letting of 04/17/2018 NCDOT Bid Download Report by Bid Amount

Bidder 1 of 5
the award limits on multiple projects. No

It is the desire of the Bidder to be awarded contracts, the value of which
will not exceed a total of NOT ANSWERED for those
projects indicated herein, for which bids will be opened on (MM/DD/YY)

The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

Bid Bond Data Info - Contractor Responses:

BondID: SNC18469536
Surety Registry Agency: surety2000
Verified?: Yes
Surety Agency: Fidelity and Deposit Company of Maryland
Bond Execution Date: 4/12/2018 10
Bond Amount: $569,934.74 (Five Percent of Bid)

NCDOT Page 39 of 84



State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity |- |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
Section 0001 ROADWAY ITEMS
Alt Group

e +
| |0000100000-N MOBILIZATIO] | |

|0001|N | LUMP | LUMP | 588,765.00|
| | | | | |
e +
| |0000400000-N CONSTRUCTIO] | |

|0002|N SURVEYING | LUMP | LUMP | 150,000.00]
| | | | | |
e +
| |0015000000-N SEALING | | |

| 0003 | ABANDONED WELLS | 3.000] 1,200.00000] 3,600.00|
| | |EA | | |
e +
| |0036000000-E UNDERCUT | | |

|0004 | EXCAVATION | 4,250.000| 6.00000] 25,500.00]
| | |ICY | | |
o +
| |0050000000-E SUPPLEMENTA | | | |
|0005|RY CLEARING & GRUB-BING | 2.000| 5,000.00000] 10,000.00]
| | | ACR | | |
o e +
| |0134000000-E DRAINAGE | | |

|0006|DITCH EXCAVATION | 3,500.000] 6.00000] 21,000.00]
| | |ICY | | |
e +
| |0141000000-E BERM DITCH | | |

|0007 | CONSTRUCTION | 1,100.000] 4.00000| 4,400.00]
| | | LF | | |
o +
| [0192000000-N PROOF | | |

|0008 | ROLLING | 12.000] 500.00000| 6,000.00]
| | | HR | | |
o +
| |0195000000-E SELECT | | |

| 0009 | GRANULAR MATERIAL | 6,250.000| 4.00000| 25,000.00]
| | |ICY | | |
o +
| |0196000000-E GEOTEXTILE | | |

|0010|FOR SOIL STABILIZA-TION | 2,300.000] 1.85000| 4,255.00]
| | |SY | | |
o +

Check: 45D2BI1C5 Page 1



State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity | —=————————————— - | ==———————————— |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |0255000000-E GENERIC | | |

|0011|GRADING ITEM HAULING AND | 200.000]| 40.00000] 8,000.00]
| | DISPOSAL OF PETROLEUM | | | |
| | CONTAMINATED SOIL | TON | | |
e +
| |0318000000-E FOUNDATION | | |

|0012 | CONDITIONING MATE- RIAL, | 1,340.000]| 37.00000| 49,580.00|
| | MINOR STRUCTURES | TON | | |
e +
| |0320000000-E FOUNDATION | | |

|0013|CONDITIONING GEO- | 4,210.000| 3.20000] 13,472.00|
| | TEXTILE | SY | | |
e +
| |0342000000-E **" SIDE | | |

|0014 | DRAIN PIPE (30") | 156.000| 60.00000| 9,360.00]
| | | LF | | |
e +
| |0342000000-E **" SIDE | | |

|0015|DRAIN PIPE (48") | 48.000] 100.00000 | 4,800.00]
| | | LF | | |
o +
| |0343000000-E 15" SIDE | | |

|0016|DRAIN PIPE | 1,124.000]| 32.00000| 35,968.00]
| | | LF | | |
o +
| |0344000000-E 18" SIDE | | |

|0017|DRAIN PIPE | 340.000] 37.00000| 12,580.00]
| | | LF | | |
e +
| |0345000000-E 24" SIDE | | |

|0018 | DRAIN PIPE | 284.000| 46.00000] 13,064.00]|
| | | LF | | |
o +
| |0366000000-E 15" RC PIPE] | |

|0019 | CULVERTS, CLASS I1I | 556.000] 42.00000] 23,352.00]
| | | LF | | |
o +
| |0372000000-E 18" RC PIPE| | |

|0020| CULVERTS, CLASS I1I | 992.000] 46.00000] 45,632.00|
| | | LF | | |
o +
| |0378000000-E 24" RC PIPE| | |

|0021 | CULVERTS, CLASS I1I | 524.000] 58.00000 | 30,392.00]
| | | LF | | |
o +

Check: 45D2BI1C5 Page 2



State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity | —=————————————— - | ==———————————— |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |0384000000-E 30" RC PIPE] | |

|0022 | CULVERTS, CLASS ITI | 228.000] 74.00000] 16,872.00|
| | | LF | | |
e +
| |0448200000-E 15" RC PIPE| | |

|0023 | CULVERTS, CLASS IV | 3,712.000] 42.00000] 155,904.00]
| | | LF | | |
e +
| |0448300000-E 18" RC PIPE] | |

|0024 | CULVERTS, CLASS IV | 2,244.000] 49.00000] 109,956.00]
| | | LF | | |
e +
| |0448400000-E 24" RC PIPE] | |

|0025| CULVERTS, CLASS 1V | 1,072.000| 63.00000] 67,536.00]|
| | | LF | | |
e +
| |0448500000-E 30" RC PIPE] | |

|0026| CULVERTS, CLASS IV | 668.000| 81.00000] 54,108.00]
| | | LF | | |
e +
| |0448600000-E 36" RC PIPE] | |

|0027|CULVERTS, CLASS IV | 272.000] 104.00000| 28,288.00]
| | | LF | | |
o +
| |0588000000-E 18" CS PIPE] | |

|0028 | CULVERTS, 0.064"™ THICK | 314.000] 44 .00000] 13,816.00]
| | | LF | | |
o e +
| |0974000000-E **" WELDED | | | |
|0029 | STEEL PIPE, *****" THICK, | 88.000] 1,420.00000] 124,960.00]
| | GRADE B, (UNDER RR) (54", | | | |
| [0.750™) | LF | | |
o +
| |0995000000-E PIPE | | |

|0030 | REMOVAL | 2,561.000] 15.00000] 38,415.00]
| | | LF | | |
o +
| [1099500000-E SHALLOW | | |

|0031 | UNDERCUT | 333.000] 6.00000] 1,998.00]
| | |ICY | | |
o +
| [1099700000-E CLASS IV | | |

|0032| SUBGRADE STABILIZA- TION| 632.000] 26.05000| 16,463.60|
| | | TON | | |
o +
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity | —=————————————— - | ==———————————— |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| [1110000000-E STABILIZER | | | |
| 0033 | AGGREGATE | 1,000.000] 26.05000| 26,050.00]
| | | TON | | |
e +
| |1220000000-E INCIDENTAL | | | |
|0034| STONE BASE | 1,000.000] 26.05000| 26,050.00]
| | | TON | | |
e +
| |1275000000-E PRIME COAT | | | |
|0035] | 155.000| 13.30000] 2,061.50]
| | | GAL | | |
e +
| |1330000000-E INCIDENTAL | | | |
|0036 | MILLING | 300.000| 15.00000] 4,500.00]
| | |SY | | |
e +
| |1503000000-E ASPHALT | | |

|0037|CONC INTERMEDIATE | 24,900.000| 52.17000] 1,299,033.00]
| | COURSE, TYPE I19.0C | TON | |

e +
| |1523000000-E ASPHALT | | |

| 0038 | CONC SURFACE COURSE, | 27,000.000| 51.06000] 1,378,620.00]
| | TYPE S9.5C | TON | |

o +
| |1693000000-E ASPHALT | | |

|0039| PLANT MIX, PAVEMENT | 200.000| 200.00000| 40,000.00
| | REPAIR | TON | | |
o e +
| |2000000000-N RIGHT-OF-WA| | |

|0040|Y MARKERS | 76.000] 325.00000] 24,700.00]
| | |EA | | |
o +
| |2020000000-N CONTROL-OF-| | |

|0041 | ACCESS MARKERS | 5.000] 325.00000| 1,625.00]
| | |EA | | |
o +
| |2022000000-E SUBDRAIN | | |

|0042 | EXCAVATION | 168.000] 15.00000] 2,520.00|
| | |ICY | | |
o +
| |2033000000-E SUBDRAIN | | |

|0043 | FINE AGGREGATE | 84.000] 58.00000] 4,872.00]
| | |ICY | | |
o +
| 12044000000-E 6" | | l |
|0044 | PERFORATED SUBDRAIN PIPE | 500.000] 8.00000| 4,000.00]
| | | LF | | |
o +
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity | —=————————————— - | ==———————————— |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |2070000000-N SUBDRAIN | | |

|0045|PIPE OUTLET | 1.000] 500.00000| 500.00]
| | |EA | | |
e +
| |2077000000-E 6" OUTLET | | |

|0046| PIPE | 6.000] 40.00000] 240.00]
| | | LF | | |
e +
| |2253000000-E PIPE | | |

|0047|COLLARS | 0.447] 2,000.00000] 894.00]
| | |ICY | | |
e +
| |2275000000-E FLOWABLE | | | |
|0048 | FILL | 32.000] 400.00000 | 12,800.00]
| | |ICY | | |
e +
| |2286000000-N MASONRY | | |

|0049 | DRAINAGE STRUCTURES | 54.000] 1,600.00000] 86,400.00|
| | |EA | | |
e +
| |2308000000-E MASONRY | | |

|0050 | DRAINAGE STRUCTURES | 7.200| 450.00000 | 3,240.00]
| | | LF | | |
o +
| |2364000000-N FRAME WITH | | | |
|0051 | TWO GRATES, STD 840.16] 4.000] 750.00000 | 3,000.00
| | |EA | | |
o e +
| |2367000000-N FRAME WITH | | | |
|0052 | TWO GRATES, STD 840.29] 10.000] 750.00000 | 7,500.00]
| | |EA | | |
o +
| |2374000000-N FRAME WITH | | | |
|0053|GRATE & HOOD, STD | 3.000] 750.00000 | 2,250.00|
| |840.03, TYPE ** (E) |EA | | |
o +
| |2374000000-N FRAME WITH | | | |
|0054 | GRATE & HOOD, STD | 17.000] 750.00000 | 12,750.00]
| |840.03, TYPE ** (F) |EA | | |
o +
| |2374000000-N FRAME WITH | | | |
|0055|GRATE & HOOD, STD | 20.000] 750.00000 | 15,000.00]
| |840.03, TYPE ** (G) |EA | | |
o +
| |2451000000-N CONCRETE | | |

|0056 | TRANSITIONAL SECTION FOR | 3.000] 550.00000| 1,650.00]
| | DROP INLET |EA | | |
o +
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity |- |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |2542000000-E 1'-6" | | |

|0057 | CONCRETE CURB & GUTTER | 4,470.000| 14.00000] 62,580.00|
| | | LF | | |
e +
| |2549000000-E 2'-6" | | |

| 0058 | CONCRETE CURB & GUTTER | 12,470.000] 16.00000] 199,520.00]
| | | LF | | |
e +
| |2556000000-E SHOULDER | | |

|0059| BERM GUTTER | 230.000] 23.00000| 5,290.00]|
| | | LF | | |
e +
| |2577000000-E CONCRETE | | |

|0060 | EXPRESSWAY GUTTER | 1,300.000] 24.00000 | 31,200.00]
| | | LF | | |
e +
| |2612000000-E 6" CONCRETE] | |

|0061 | DRIVEWAY | 200.000]| 45.00000] 9,000.00]
| | |SY | | |
e +
| |2619000000-E 4" CONCRETE| | |

|0062 | PAVED DITCH | 93.000] 57.00000| 5,301.00]
| | |SY | | |
o +
| |2655000000-E 5" | | | |
|0063 | MONOLITHIC CONCRETE | 150.000| 48.00000] 7,200.00]
| | ISLANDS (KEYED IN) | SY | | |
o e +
| | 3030000000-E STEEL BEAM | | |

|0064 | GUARDRAIL | 700.000| 16.75000] 11,725.00]|
| | | LF | | |
o +
| | 3150000000-N ADDITIONAL | | | |
|0065| GUARDRAIL POSTS | 5.000] 30.00000| 150.00]
| | |EA | | |
o +
| |3210000000-N GUARDRAIL | | |

|0066 | END UNITS, TYPE CAT-1] 3.000] 825.00000 | 2,475.00|
| | |EA | | |
o +
| |3287000000-N GUARDRAIL | | |

|0067|END UNITS, TYPE TL-3 | 3.000] 3,100.00000] 9,300.00]
| | |EA | | |
o +
| |3503000000-E WOVEN WIRE | | | |
|0068 | FENCE, 47" FABRIC | 30,500.000| 3.00000] 91,500.00]
| | | LF | | |
o +
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity |- |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |3509000000-E 4" TIMBER | | |

|0069 | FENCE POSTS, 7'-6" LONG | 1,825.000]| 22.50000| 41,062.50|
| | |EA | | |
e +
| |3515000000-E 5" TIMBER | | | |
|0070| FENCE POSTS, 8'-0" LONG | 660.000] 28.50000 | 18,810.00]
| | |EA | | |
e +

| |3565000000-E DOUBLE

|

|0071|GATES, **" HIGH, **' | 2.000] 1,500.00000] 3,000.00]
| |WIDE, **' OPENING (47", | | | |
| /10", 20") |EA | | |
e +
| |3628000000-E RIP RAP, | | |

0072 |CLASS I | 46.000| 61.50000] 2,829.00|
| | | TON | | |
e +
| |3649000000-E RIP RAP, | | |

0073 |CLASS B | 450.000| 56.50000| 25,425.00]
| | | TON | | |
e +
| |3656000000-E GEOTEXTILE | | |

|0074 | FOR DRAINAGE | 1,775.000] 1.85000] 3,283.75]
| | | SY | | |
e +
| |4054000000-E PLAIN | | |

|0075|CONCRETE SIGN FOUNDA- | 1.000] 2,500.00000] 2,500.00]
| | TIONS |CY | | |
e +
| |4060000000-E SUPPORTS, | | |

|0076 | BREAKAWAY STEEL BEAM | 352.000| 8.00000| 2,816.00]|
| | |LB | | |
e +
| |4072000000-E SUPPORTS, | | |

|0077|3-LB STEEL U-CHANNEL | 1,511.000] 15.00000] 22,665.00]
| | |LF | | |
e +
| [4096000000-N SIGN | | |

|0078 |ERECTION, TYPE D | 3.000] 160.00000] 480.00|
| | |EA | | |
e +
| [4102000000-N SIGN | | |

|O079 |ERECTION, TYPE E | 57.000] 87.00000| 4,959.00]|
| | |EA | | |
e +
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity | —=————————————— - | ==———————————— |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |4108000000-N SIGN | | |

|0080 | ERECTION, TYPE F | 24.000] 121.00000| 2,904.00|
| | |EA | | |
e +
| |4110000000-N SIGN | | |

0081 |ERECTION, TYPE *** | 2.000| 750.00000 | 1,500.00]
| | (GROUND MOUNTED) (B) |EA | |

e +
| |4116100000-N SIGN | | |

|0082 | ERECTION, RELOCATE TYPE | 3.000] 87.00000| 261.00|
| | *x*** (GROUND MOUNTED) (E) |EA | | |
e +
| |4116100000-N SIGN | | |

|0083 | ERECTION, RELOCATE TYPE | 12.000] 121.00000] 1,452.00]|
| | *x*** (GROUND MOUNTED) (F) |EA | | |
e +
| |4155000000-N DISPOSAL OF| | |

|0084|SIGN SYSTEM, U- CHANNEL | 81.000] 15.00000] 1,215.00]
| | |EA | | |
e +
| |4192000000-N DISPOSAL OF| | |

|0085| SUPPORT, U-CHANNEL | 8.000] 15.00000] 120.00]
| | |EA | | |
o +
| | 4238000000-N DISPOSAL OF| | |

|0086|SIGN, D, E OR F | 6.000] 10.00000] 60.00]
| | |EA | | |
o e +

| [4360000000-N GENERIC

|

|0087|SIGNING ITEM DISPOSAL OF | 1.000] 5,500.00000] 5,500.00]
| | SIGN SYSTEM ON SPAN | | |

| | WIRE |EA | | |
e +
| |4400000000-E WORK ZONE | | |

0088 | SIGNS (STATIONARY) | 923.000| 6.75000| 6,230.25]
| | | SF | | |
e +
| |4405000000-E WORK ZONE | | |

0089 | SIGNS (PORTABLE) | 320.000] 7.60000| 2,432.00|
| | | SF | | |
e +
| |4410000000-E WORK ZONE | | |

0090 | SIGNS (BARRICADE | 510.000] 6.50000| 3,315.00]
| | MOUNTED) | SF | | |
e +
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No. | Description | Quantity | —=————————————— - | ==———————————— |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |4415000000-N FLASHING | | |

|0091 | ARROW BOARD | 2.000| 2,140.00000] 4,280.00]
| | |EA | | |
e +
| | 4420000000-N PORTABLE | | | |
|0092 | CHANGEABLE MESSAGE SIGN| 4.000] 10,638.00000] 42,552.00|
| | |EA | | |
e +
| |4430000000-N DRUMS | | |

0093 | 342.000] 41.00000] 14,022.00]|
| | |EA | | |
e +
| | 4435000000-N CONES | | |

0094 | | 72.000] 17.28000| 1,244.106]|
| | |EA | | |
e +
| |4445000000-E BARRICADES | | | |
|0095| (TYPE III) | 792.000] 30.24000| 23,950.08]
| | | LF | | |
e +
| |4455000000-N FLAGGER | | |

0096 | 464.000 | 200.00000| 92,800.00|
| | | DAY | | |
o +
| |4480000000-N TMA | | |

0097 | 2.000| 10,000.00000] 20,000.00]
| | |EA | | |
o e +
| |4516000000-N SKINNY DRUM| | | |
0098 | 200.000]| 26.95000| 5,390.00]|
| | |EA | | |
o +
| |4650000000-N TEMPORARY | | | |
|0099 | RAISED PAVEMENT | 1,931.000] 5.00000] 9,655.00]
| | MARKERS |EA | | |
o +
| |4721000000-E THERMOPLAST | | |

|0100]IC PAVEMENT | 8.000] 125.00000 | 1,000.00]
| | MARKINGCHARACTER (120 | | | |
| IMILS) |EA | | |
o +
| |4725000000-E THERMOPLAST | | | |
|0101|IC PAVEMENT MARKINGSYMBOL | 138.000] 150.00000] 20,700.00|
| | (90 MILS) |EA | | |
o +
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity | -————— |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |4810000000-E PAINT | | |

|0102 | PAVEMENT MARKING LINES | 557,061.000] 0.10000] 55,706.10|
| | (4™) | LF | | |
e +
| | 4820000000-E PAINT | | |

|0103 | PAVEMENT MARKING LINES | 6,201.000] 0.80000] 4,960.80]
| | (8™") | LF | | |
e +
| | 4825000000-E PAINT | | |

|0104 | PAVEMENT MARKING LINES | 7,040.000| 1.00000]| 7,040.00]|
| | (12") | LF | | |
e +
| |4835000000-E PAINT | | |

|0105| PAVEMENT MARKING LINES | 622.000| 3.00000] 1,866.00]
| | (24™) | LF | | |
e +
| | 4840000000-N PAINT | | |

|0106| PAVEMENT MARKING | 16.000] 50.00000| 800.00]
| | CHARAC-TER |EA | | |
e +
| | 4845000000-N PAINT | | |

|0107 | PAVEMENT MARKING SYMBOL | 376.000] 25.00000] 9,400.00|
| | |EA | | |
o +
| |4850000000-E REMOVAL OF | | |

|0108 | PAVEMENT MARKING LINES | 48,715.000] 0.30000] 14,614.50]
| | (4™) | LF | | |
o e +

| | 4890000000-E GENERIC |
|0109 | PAVEMENT MARKING ITEM |
| | THERMOPLASTIC PAVEMENT |
|MARKING LINES, 12", 90 |
IMILS (HRM) |

| | 4890000000-E GENERIC |
10110 | PAVEMENT MARKING ITEM |
| | THERMOPLASTIC PAVEMENT |
|MARKING LINES, 24", 120 |
IMILS (HRM) |

| | 4890000000-E GENERIC |
|0111| PAVEMENT MARKING ITEM |
| | THERMOPLASTIC PAVEMENT |
|MARKING LINES, 4", 120 |
IMILS (HRM) |
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity |- |- |
| | | and Units | Dollars | Cts | Dollars |Ct |

| | 4890000000-E GENERIC |
|0112 | PAVEMENT MARKING ITEM |
| | THERMOPLASTIC PAVEMENT |
|MARKING LINES, 4", 90 |
IMILS (HRM) |

| | 4890000000-E GENERIC |
|0113| PAVEMENT MARKING ITEM |
| | THERMOPLASTIC PAVEMENT |
|MARKING LINES, 8", 120 |
IMILS (HRM) |

| | 4890000000-E GENERIC |
|0114 | PAVEMENT MARKING ITEM |
| | THERMOPLASTIC PAVEMENT |
|MARKING LINES, 8", 90 |
IMILS (HRM) |

| | 4900000000-N PERMANENT | | |
|0115|RAISED PAVEMENT | 87.000] 10.00000] 870.00]
| | MARKERS |EA | | |

| |4905000000-N SNOWPLOWABL | | |
|0116|E PAVEMENT MARKERS | 1,107.000] 27.00000| 29,889.00]

| |6000000000-E TEMPORARY | | |
[0117|SILT FENCE | 17,800.000] 0.75000] 13,350.00]

| | 6006000000-E STONE FOR | | |
|[0118 | EROSION CONTROL, CLASS| 900.000 | 25.00000] 22,500.00]|
| | A | TON | | I

| | 6009000000-E STONE FOR | | |
[0119| EROSION CONTROL, CLASS| 5,600.000]| 25.00000] 140,000.00]
| | B | TON | | I

| |6012000000-E SEDIMENT | | |
0120 | CONTROL STONE | 2,050.000] 25.00000] 51,250.00]

| |6015000000-E TEMPORARY | | | |
[0121 |[MULCHING | 83.500] 1,400.00000] 116,900.00]
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity |- |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |6018000000-E SEED FOR | | |

|0122 | TEMPORARY SEEDING | 5,300.000] 1.00000| 5,300.00]
| | | LB | | |
e +
| | 6021000000-E FERTILIZER | | | |
|0123 | FOR TEMPORARY SEED-ING | 26.500] 400.00000 | 10,600.00]
| | | TON | | |
e +
| | 6024000000-E TEMPORARY | | | |
|0124 | SLOPE DRAINS | 550.000] 11.00000] 6,050.00]
| | | LF | | |
e +
| | 6029000000-E SAFETY | | |

|0125| FENCE | 800.000 | 0.80000 | 640.00]
| | | LF | | |
e +
| | 6030000000-E SILT | | |

|0126 | EXCAVATION | 8,870.000| 6.00000] 53,220.00]
| | |ICY | | |
e +
| | 6036000000-E MATTING FOR| | |

|0127 | EROSION CONTROL | 48,000.000] 0.50000 | 24,000.00]
| | |SY | | |
o +
| | 6037000000-E COIR FIBER | | |

|0128 | MAT | 100.000| 2.00000]| 200.00]
| | |SY | | |
o e +
| | 6038000000-E PERMANENT | | | |
|0129|SOIL REINFORCEMENT MAT | 1,000.000] 2.50000] 2,500.00|
| | |SY | | |
o +
| | 6042000000-E 1/4" | | |

| 0130 | HARDWARE CLOTH | 1,600.000] 2.50000] 4,000.00]
| | | LF | | |
o +
| |6071012000-E COIR FIBER | | | |
|0131|WATTLE | 4,600.000| 4.50000| 20,700.00]
| | | LF | | |
o +
| | 6071020000-E POLYACRYLAM| | | |
|0132|IDE (PAM) | 2,850.000] 4.00000| 11,400.00]
| | | LB | | |
o +
| |6071030000-E COIR FIBER | | | |
| 0133 | BAFFLE | 1,660.000]| 3.00000] 4,980.00]
| | | LF | | |
o +
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity |- |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| | 6084000000-E SEEDING & | | |

|0134 | MULCHING | 70.000] 1,800.00000] 126,000.00]
| | | ACR | | |
e +
| | 6087000000-E MOWING | | |

|0135] | 30.000] 200.00000| 6,000.00]
| | | ACR | | |
e +
| | 6090000000-E SEED FOR | | |

|0136 | REPAIR SEEDING | 850.000 | 5.00000] 4,250.00]
| | | LB | | |
e +
| | 6093000000-E FERTILIZER | | | |
|0137|FOR REPAIR SEEDING | 2.250| 800.00000 | 1,800.00]
| | | TON | | |
e +
| |6096000000-E SEED FOR | | |

| 0138 | SUPPLEMENTAL SEEDING | 1,800.000] 5.00000] 9,000.00]
| | | LB | | |
e +
| | 6108000000-E FERTILIZER | | | |
|0139| TOPDRESSING | 54.000] 700.00000 | 37,800.00]
| | | TON | | |
o +
| |6114500000-N SPECIALIZED| | | |
|0140 | HAND MOWING | 10.000] 125.00000 | 1,250.00]
| | | MHR | | |
o e +
| |6117000000-N RESPONSE | | |

|0141 | FOR EROSION CONTROL | 25.000] 100.00000 | 2,500.00|
| | |EA | | |
o +
| |6117500000-N CONCRETE | | |

0142 | WASHOUT STRUCTURE | 9.000] 500.00000| 4,500.00]
| | |EA | | |
o +
| |0043000000-N GRADING | | |

|0143] | LUMP | LUMP | 1,757,412.00]
|AAT | | | | |
o +
| |1121000000-E AGGREGATE | | |

|0144 | BASE COURSE | 58,500.000| 26.05000| 1,523,925.00]
|AALl | | TON | | |
o +
| [1491000000-E ASPHALT | | |

|0145|CONC BASE COURSE, TYPE | 1,600.000] 86.58000] 138,528.00]
|AAl |B25.0C | TON | | |
o +
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State of NC Date: 03-20-18
Dept of Transportation Revised: 04-11-18
Contract ID: C203615 Project (s): STATE FUNDED
Letting Date: 04-17-18 Call Order: 004
Bidder: 2972 - R.E. Goodson Construction Co., Inc.

o +
| Line| Item | Approx. | Unit Price | Bid Amount |
| No.| Description | Quantity |- |- |
| | | and Units | Dollars | Cts | Dollars |Ct |
e +
| |1575000000-E ASPHALT | | |

|0146|BINDER FOR PLANT MIX | 2,860.000] 532.80000| 1,523,808.00]
|AAL1 | | TON | | |
e +
| |0043000000-N GRADING | | |

0147 | LUMP | LUMP | |
|ARZ | | | | |
e +
| [1121000000-E AGGREGATE | | |

|0148 | BASE COURSE | 3,000.000] | |
|AA2 | | TON | | |
e +
| [1491000000-E ASPHALT | | |

|0149|CONC BASE COURSE, TYPE | 25,700.000] | |
|AA2 |B25.0C | TON | | |
e +
| |1575000000-E ASPHALT | | |

|0150 | BINDER FOR PLANT MIX | 3,920.000| | |
|AA2 | | TON | | |
e +
| |4510000000-N LAW | | |

|0151 | ENFORCEMENT | 24.000] 45.00000] 1,080.00]
| | | HR | | |
o +
| | 4687000000-E THERMOPLAST | | |

|0152|IC PAVEMENT MARKING LINES| 1,440.000] 6.00000| 8,640.00|
| | (4™, 240 MILS) | LF | |

o e +
| | | |
| | Section 0001 Total | 11,398,694.89]
e +
| | | |
| |Bid Total | 11,398,694.89]
o +

Check: 45D2B1C5 Page 14



NON-COLLUSION AND DEBARMENT CERTIFICATION

The bidder certifies that neither he, nor any official, agent or employee of
the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which is in restraint of free competitive bidding in
connection with this bid, and that the bidder intends to do the work with its
own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor. In addition, submitting this electronic bid constitutes the
bidder's certification of Status under penalty of perjury under the laws of the
United States and in accordance with the Debarment Certification on file with
the Department.

By submitting this bid, the bidder certifies to the best of his knowledge and
belief that he and his principals:

a. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

b. Have not within a three-year period preceding this proposal been convicted
of or had a civil judgment rendered against them for commission of fraud or
a criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records; making false statements; or receiving stolen
property;

c. Are not presently indicted for or otherwise criminally or civilly charged by
a governmental entity (Federal, State or local) with commission of any of
the offenses enumerated in paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more
public transactions (Federal, State or local) terminated for cause or
default.

Where the prospective bidder is unable to certify to any of the statements in
this certification, the bidder shall submit an explanation in the blanks
provided herein. The explanation will not necessarily result in denial of
participation in a contract.

Explanation:
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

If the prequalified bidder's status changes, he shall immediately submit a new
fully executed non-collusion affidavit and debarment certification with an
explanation of the change to the Contract Office prior to submitting the bid.

Failure to furnish a certification or an explanation will be grounds for
rejection of a bid

Check: 45D2B1C5 Page 15



AWARD LIMITS ON MULTIPLE PROJECTS

By answering YES to this statement, the bidder acknowleges that they are using
the award limits on multiple projects. No

A bidder who desires to bid on more than one project on which bids are to be
opened on the same date, and who also desires to avoid receiving an award of
more projects than he is equipped to handle, may bid on any number of projects
but may limit the total amount of work awarded to him on selected projects by
completing the AWARD LIMITS ON MULTIPLE PROJECTS.

The Award Limits on Multiple Projects must be filled in on each project bid for
which the Bidder desires protection.

It is the desire of the Bidder to be awarded contracts, the value of which

will not exceed a total of NOT ANSWERED for those

projects indicated herein, for which bids will be opened on (MM/DD/YY)
The Award Limits shall apply to the following projects:

Contract Number County
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED
NOT ANSWERED

It is agreed that if I am (we are) the low Bidder(s) on indicated projects, the
total value of which is more than the above stipulated award limits, the Board
of Transportation will award me (us) projects from among those indicated that
have a total value not to exceed the award limit and will result in the lowest
total bids to the Department of Transportation.

Check: 45D2B1C5 Page 16



NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION DATE:03-20-18
MBE COMMITMENT ITEMS PAGE: 17

PROPOSAL: C203615
LETTING: 1L180417 CALL: 004
VENDOR: 2972 R.E. Goodson Construction Co., Inc.

LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT
MBE SUBCONTRACTOR: 4259 AL'S MASONRY

Will Use Quote: Yes

0057 2542000000-E 1'-6" CONC C LF 4470.000 14.00000 62580.00
0058 2549000000-E 2'-6" CONC C LF 12470.000 16.00000 199520.00
0059 2556000000-E SHOULDER BER LF 230.000 23.00000 5290.00
0060 2577000000-E CONC EXPRESS LF 1300.000 24.00000 31200.00
0061 2612000000-E 6" CONCRETE SY 200.000 45.00000 9000.00
0062 2619000000-E 4" CONCRETE SY 93.000 57.00000 5301.00
0063 2655000000-E 5" MONO CONC SY 150.000 48.00000 7200.00
MBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 320,091.00

MBE SUBCONTRACTOR: 12374 DELCO INC
Will Use Quote: Yes

0037 1503000000-E ASP CONC INT TON 9565.000 5.75000 54998.75

0038 1523000000-E ASP CONC SUR TON 11305.000 5.75000 65003.75
MBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 120,002.50

MBE SUBCONTRACTOR: 1795 J A HUNT'S ENTERPRISE

Will Use Quote: Yes

0146 1575000000-E ASP FOR PLAN TON 1500.000 18.00000 27000.00
MBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 27,000.00

TOTAL MBE COMMITMENT FOR VENDOR: Entered: 4.10% or 467093.50

Required: 4.00% or 455947.80

<GOAL MET>
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NORTH CAROLINA STATE DEPARTMENT OF TRANSPORTATION DATE:03-20-18
WBE COMMITMENT ITEMS PAGE: 18

PROPOSAL: C203615
LETTING: 1L180417 CALL: 004
VENDOR: 2972 R.E. Goodson Construction Co., Inc.

LINE ITEM ITEM UNIT SUBCONTRACTOR SUBCONTRACTOR EXTENDED
NO. NO. DESC. TYPE QUANTITY UNIT PRICE AMOUNT
WBE SUBCONTRACTOR: 4247 SEAL BROTHERS CONTRACTING LLC

Will Use Quote: Yes

0068 3503000000-E WOVEN WIRE F LF 30500.000 3.00000 91500.00
0069 3509000000-E 4" TIMBER PO EA 1825.000 22.50000 41062.50
0070 3515000000-E 5" TIMBER PO EA 660.000 28.50000 18810.00
0071 3565000000-E DBL GATE **H EA 2.000 1500.00000 3000.00
WBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 154,372.50

WBE SUBCONTRACTOR: 3376 REYNOLDS FENCE & GUARDRAIL INC
Will Use Quote: Yes

0064 3030000000-E STL BEAM GUA LF 700.000 16.75000 11725.00

0065 3150000000-N ADDIT GUARDR EA 5.000 30.00000 150.00

0066 3210000000-N GR END TYPE EA 3.000 825.00000 2475.00

0067 3287000000-N GR END TYPE EA 3.000 3100.00000 9300.00
WBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 23,650.00

WBE SUBCONTRACTOR: 3153 MCARTHUR CONSTRUCTION COMPANY
Will Use Quote: Yes

0037 1503000000-E ASP CONC INT TON 8000.000 6.75000 54000.00

0038 1523000000-E ASP CONC SUR TON 9000.000 6.75000 60750.00
WBE COMMITMENT TOTAL FOR SUBCONTRACTOR: 114,750.00

TOTAL WBE COMMITMENT FOR VENDOR: Entered: 2.57% or 292772.50

Required: 4.00% or 455947.80

<GOAL NOT MET>
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THIS PROPOSAL CONTAINS THE FOLLOWING ERRORS/WARNINGS (IF ANY)

DBE Warning : WBE Warning: WBE Commitment Goal not met

This Bid contains 1 amendment files

00001 04-11-18 ADD ITEMS

Electronic Bid Submission
By submitting this bid electronically, I hereby acknowledge that all
requirements included in the hard copy proposal, addendum, amendments, plans,
standard specifications, supplemental specifications and special provisions
are part of the bid and contract. Further, I acknowledge that I have read,
understand, accept, acknowledge and agree to comply with all statements in this
electronic bid.

I Hereby certify that I have the authority to submit this bid.

Signature Agency Date



Apr 30, 2018 12:23 pm North Carolina Department Of Transportation Page: 10of9
Contract Item Sheets For C203615

Line  ltemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid

ROADWAY ITEMS

0001  0000100000-N 800  MOBILIZATION Lump Sum 588,765.00 588,765.00
LS
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 150,000.00 150,000.00
LS
0003  0015000000-N 205  SEALING ABANDONED WELLS 3 1,200.00 3,600.00
EA
0004  0036000000-E 225  UNDERCUT EXCAVATION 4,250 6.00 25,500.00
CcY
0005  0050000000-E 226 SUPPLEMENTARY CLEARING & GRUB- 2 5,000.00 10,000.00
BING ACR
0006  0134000000-E 240 DRAINAGE DITCH EXCAVATION 3,500 6.00 21,000.00
CcY
0007  0141000000-E 240 BERM DITCH CONSTRUCTION 1,100 4.00 4,400.00
LF
0008  0192000000-N 260 PROOF ROLLING 12 500.00 6,000.00
HR
0009  0195000000-E 265  SELECT GRANULAR MATERIAL 6,250 4.00 25,000.00
CcY
0010  0196000000-E 270 GEOTEXTILE FOR SOIL STABILIZA- 2,300 1.85 4,255.00
TION SY
0011  0255000000-E SP GENERIC GRADING ITEM 200 40.00 8,000.00
HAULING AND DISPOSAL OF TON

PETROLEUM CONTAMINATED SOIL

0012  0318000000-E 300 FOUNDATION CONDITIONING MATE- 1,340 37.00 49,580.00
RIAL, MINOR STRUCTURES TON
0013  0320000000-E 300 FOUNDATION CONDITIONING GEO- 4,210 3.20 13,472.00
TEXTILE sy
0014  0342000000-E 310 *" SIDE DRAIN PIPE 156 60.00 9,360.00
(30" LF
0015  0342000000-E 310 *" SIDE DRAIN PIPE 48 100.00 4,800.00
(48" LF
0016  0343000000-E 310 15" SIDE DRAIN PIPE 1,124 32.00 35,968.00
LF
0017  0344000000-E 310 18" SIDE DRAIN PIPE 340 37.00 12,580.00
LF
0018  0345000000-E 310 24" SIDE DRAIN PIPE 284 46.00 13,064.00
LF
0019  0366000000-E 310 15" RC PIPE CULVERTS, CLASS 556 42.00 23,352.00

1] LF




Apr 30, 2018 12:23 pm North Carolina Department Of Transportation Page: 20f 9
Contract Item Sheets For C203615

Line  ltemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0020  0372000000-E 310 18" RC PIPE CULVERTS, CLASS 992 46.00 45,632.00
1] LF
0021  0378000000-E 310 24" RC PIPE CULVERTS, CLASS 524 58.00 30,392.00
1] LF
0022  0384000000-E 310 30" RC PIPE CULVERTS, CLASS 228 74.00 16,872.00
1] LF
0023  0448200000-E 310 15" RC PIPE CULVERTS, CLASS IV 3,712 42.00 155,904.00
LF
0024  0448300000-E 310 18" RC PIPE CULVERTS, CLASS IV 2,244 49.00 109,956.00
LF
0025  0448400000-E 310 24" RC PIPE CULVERTS, CLASS IV 1,072 63.00 67,536.00
LF
0026  0448500000-E 310 30" RC PIPE CULVERTS, CLASS IV 668 81.00 54,108.00
LF
0027  0448600000-E 310 36" RC PIPE CULVERTS, CLASS IV 272 104.00 28,288.00
LF
0028  0588000000-E 310 18" CS PIPE CULVERTS, 0.064" 314 44.00 13,816.00
THICK LF
0029  0974000000-E SP **" WELDED STEEL PIPE, *****" 88 1,420.00 124,960.00
THICK, GRADE B, (UNDER RR) LE
(54", 0.750")
0030  0995000000-E 340 PIPE REMOVAL 2,561 15.00 38,415.00
LF
0031 1099500000-E 505 SHALLOW UNDERCUT 333 6.00 1,998.00
CY
0032 1099700000-E 505 CLASS IV SUBGRADE STABILIZA- 632 26.05 16,463.60
TION TON
0033 1110000000-E 510 STABILIZER AGGREGATE 1,000 26.05 26,050.00
TON
0034 1220000000-E 545 INCIDENTAL STONE BASE 1,000 26.05 26,050.00
TON
0035 1275000000-E 600 PRIME COAT 155 13.30 2,061.50
GAL
0036 1330000000-E 607 INCIDENTAL MILLING 300 15.00 4,500.00
SY
0037 1503000000-E 610 ASPHALT CONC INTERMEDIATE 24,900 52.17 1,299,033.00
COURSE, TYPE 119.0C TON
0038 1523000000-E 610 ASPHALT CONC SURFACE COURSE, 27,000 51.06 1,378,620.00

TYPE S9.5C TON
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Contract Item Sheets For C203615

Line  ltemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0039  1693000000-E 654  ASPHALT PLANT MIX, PAVEMENT 200 200.00 40,000.00
REPAIR TON
0040  2000000000-N 806 RIGHT-OF-WAY MARKERS 76 325.00 24,700.00
EA
0041  2020000000-N 806 CONTROL-OF-ACCESS MARKERS 5 325.00 1,625.00
EA
0042  2022000000-E 815 SUBDRAIN EXCAVATION 168 15.00 2,520.00
CcYy
0043  2033000000-E 815 SUBDRAIN FINE AGGREGATE 84 58.00 4,872.00
CcYy
0044  2044000000-E 815 6" PERFORATED SUBDRAIN PIPE 500 8.00 4,000.00
LF
0045  2070000000-N 815 SUBDRAIN PIPE OUTLET 1 500.00 500.00
EA
0046  2077000000-E 815 6" OUTLET PIPE 6 40.00 240.00
LF
0047  2253000000-E 840 PIPE COLLARS 0.447 2,000.00 894.00
CYy
0048  2275000000-E SP FLOWABLE FILL 32 400.00 12,800.00
CYy
0049  2286000000-N 840 MASONRY DRAINAGE STRUCTURES 54 1,600.00 86,400.00
EA
0050  2308000000-E 840 MASONRY DRAINAGE STRUCTURES 7.2 450.00 3,240.00
LF
0051  2364000000-N 840 FRAME WITH TWO GRATES, STD 4 750.00 3,000.00
840.16 EA
0052  2367000000-N 840 FRAME WITH TWO GRATES, STD 10 750.00 7,500.00
840.29 EA
0053  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 3 750.00 2,250.00
840.03, TYPE ** EA
(B
0054  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 17 750.00 12,750.00
840.03, TYPE ** EA
)
0055  2374000000-N 840 FRAME WITH GRATE & HOOD, STD 20 750.00 15,000.00
840.03, TYPE ** EA
)
0056  2451000000-N 852 CONCRETE TRANSITIONAL SECTION 3 550.00 1,650.00

FOR DROP INLET EA
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Line  ltemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0057 2542000000-E 846 1'-6" CONCRETE CURB & GUTTER 4,470 14.00 62,580.00
LF
0058 2549000000-E 846 2'-6" CONCRETE CURB & GUTTER 12,470 16.00 199,520.00
LF
0059 2556000000-E 846 SHOULDER BERM GUTTER 230 23.00 5,290.00
LF
0060 2577000000-E 846 CONCRETE EXPRESSWAY GUTTER 1,300 24.00 31,200.00
LF
0061 2612000000-E 848 6" CONCRETE DRIVEWAY 200 45.00 9,000.00
SY
0062 2619000000-E 850 4" CONCRETE PAVED DITCH 93 57.00 5,301.00
SY
0063 2655000000-E 852 5" MONOLITHIC CONCRETE ISLANDS 150 48.00 7,200.00
(KEYED IN) SY
0064  3030000000-E 862 STEEL BEAM GUARDRAIL 700 16.75 11,725.00
LF
0065  3150000000-N 862 ADDITIONAL GUARDRAIL POSTS 5 30.00 150.00
EA
0066  3210000000-N 862 GUARDRAIL END UNITS, TYPE 3 825.00 2,475.00
CAT-1 EA
0067  3287000000-N SP GUARDRAIL END UNITS, TYPE TL-3 3 3,100.00 9,300.00
EA
0068  3503000000-E 866 WOVEN WIRE FENCE, 47" FABRIC 30,500 3.00 91,500.00
LF
0069  3509000000-E 866 4" TIMBER FENCE POSTS, 7'-6" 1,825 22.50 41,062.50
LONG EA
0070  3515000000-E 866 5" TIMBER FENCE POSTS, 8-0" 660 28.50 18,810.00
LONG EA
0071  3565000000-E 866 DOUBLE GATES, **" HIGH, **' 2 1,500.00 3,000.00
WIDE, ** OPENING EA
(47", 10, 20)
0072  3628000000-E 876 RIP RAP, CLASS | 46 61.50 2,829.00
TON
0073  3649000000-E 876 RIP RAP, CLASS B 450 56.50 25,425.00
TON
0074  3656000000-E 876 GEOTEXTILE FOR DRAINAGE 1,775 1.85 3,283.75
SY
0075  4054000000-E 902 PLAIN CONCRETE SIGN FOUNDA- 1 2,500.00 2,500.00

TIONS cY
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Line  ltemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0076  4060000000-E 903 SUPPORTS, BREAKAWAY STEEL BEAM 352 8.00 2,816.00
LB
0077  4072000000-E 903 SUPPORTS, 3-LB STEEL U-CHANNEL 1,511 15.00 22,665.00
LF
0078  4096000000-N 904 SIGN ERECTION, TYPE D 3 160.00 480.00
EA
0079  4102000000-N 904 SIGN ERECTION, TYPE E 57 87.00 4,959.00
EA
0080  4108000000-N 904 SIGN ERECTION, TYPE F 24 121.00 2,904.00
EA
0081  4110000000-N 904 SIGN ERECTION, TYPE *** 2 750.00 1,500.00
(GROUND MOUNTED) EA
(B)
0082  4116100000-N 904 SIGN ERECTION, RELOCATE TYPE 3 87.00 261.00
% (GROUND MOUNTED) EA
(B
0083  4116100000-N 904 SIGN ERECTION, RELOCATE TYPE 12 121.00 1,452.00
=% (GROUND MOUNTED) EA
G)
0084  4155000000-N 907 DISPOSAL OF SIGN SYSTEM, U- 81 15.00 1,215.00
CHANNEL EA
0085  4192000000-N 907  DISPOSAL OF SUPPORT, U-CHANNEL 8 15.00 120.00
EA
0086  4238000000-N 907 DISPOSAL OF SIGN, D, EOR F 6 10.00 60.00
EA
0087  4360000000-N SP GENERIC SIGNING ITEM 1 5,500.00 5,500.00
DISPOSAL OF SIGN SYSTEM ON EA
SPAN WIRE
0088  4400000000-E 1110 WORK ZONE SIGNS (STATIONARY) 923 6.75 6,230.25
SF
0089  4405000000-E 1110 WORK ZONE SIGNS (PORTABLE) 320 7.60 2,432.00
SF
0090  4410000000-E 1110 WORK ZONE SIGNS (BARRICADE 510 6.50 3,315.00
MOUNTED) SE
0091  4415000000-N 1115 FLASHING ARROW BOARD 2 2,140.00 4,280.00
EA
0092  4420000000-N 1120 PORTABLE CHANGEABLE MESSAGE 4 10,638.00 42,552.00
SIGN EA
0093  4430000000-N 1130 DRUMS 342 41.00 14,022.00

EA
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Line  ltemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid
0094  4435000000-N 1135 CONES 72 17.28 1,244.16
EA
0095  4445000000-E 1145 BARRICADES (TYPE IlI) 792 30.24 23,950.08
LF
0096  4455000000-N 1150 FLAGGER 464 200.00 92,800.00
DAY
0097  4480000000-N 1165 TMA 2 10,000.00 20,000.00
EA
0098  4516000000-N 1180 SKINNY DRUM 200 26.95 5,390.00
EA
0099  4650000000-N 1251 TEMPORARY RAISED PAVEMENT 1,931 5.00 9,655.00
MARKERS EA
0100  4721000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 8 125.00 1,000.00
CHARACTER (120 MILS) EA
0101  4725000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 138 150.00 20,700.00
SYMBOL (90 MILS) EA
0102  4810000000-E 1205 PAINT PAVEMENT MARKING LINES 557,061 0.10 55,706.10
(4" LF
0103  4820000000-E 1205 PAINT PAVEMENT MARKING LINES 6,201 0.80 4,960.80
(8" LF
0104  4825000000-E 1205 PAINT PAVEMENT MARKING LINES 7,040 1.00 7,040.00
(12 LF
0105  4835000000-E 1205 PAINT PAVEMENT MARKING LINES 622 3.00 1,866.00
(247) LF
0106  4840000000-N 1205 PAINT PAVEMENT MARKING CHARAC- 16 50.00 800.00
TER EA
0107  4845000000-N 1205 PAINT PAVEMENT MARKING SYMBOL 376 25.00 9,400.00
EA
0108  4850000000-E 1205 REMOVAL OF PAVEMENT MARKING 48,715 0.30 14,614.50
LINES (4") LF
0109  4890000000-E SP GENERIC PAVEMENT MARKING ITEM 1,075 5.00 5,375.00
THERMOPLASTIC PAVEMENT MARKING LF

LINES, 12", 90 MILS (HRM)

0110  4890000000-E SP GENERIC PAVEMENT MARKING ITEM 186 20.00 3,720.00
THERMOPLASTIC PAVEMENT MARKING LE
LINES, 24", 120 MILS (HRM)
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Line  ltemNumber Sec  Description Quantity Unit Bid Amount

# # Unit Price Bid

0111 4890000000-E SP GENERIC PAVEMENT MARKING ITEM 55,687 1.45 80,746.15
THERMOPLASTIC PAVEMENT MARKING LF

LINES, 4", 120 MILS (HRM)

0112  4890000000-E SP GENERIC PAVEMENT MARKING ITEM 32,310 1.35 43,618.50
THERMOPLASTIC PAVEMENT MARKING LE
LINES, 4", 90 MILS (HRM)

0113  4890000000-E SP GENERIC PAVEMENT MARKING ITEM 722 3.00 2,166.00
THERMOPLASTIC PAVEMENT MARKING LE
LINES, 8", 120 MILS (HRM)

0114  4890000000-E SP GENERIC PAVEMENT MARKING ITEM 2,298 3.00 6,894.00
THERMOPLASTIC PAVEMENT MARKING LE
LINES, 8", 90 MILS (HRM)

0115  4900000000-N 1251 PERMANENT RAISED PAVEMENT 87 10.00 870.00
MARKERS EA
0116  4905000000-N 1253 SNOWPLOWABLE PAVEMENT MARKERS 1,107 27.00 29,889.00
EA
0117  6000000000-E 1605 TEMPORARY SILT FENCE 17,800 0.75 13,350.00
LF
0118  6006000000-E 1610 STONE FOR EROSION CONTROL, 900 25.00 22,500.00
CLASS A TON
0119  6009000000-E 1610 STONE FOR EROSION CONTROL, 5,600 25.00 140,000.00
CLASS B TON
0120  6012000000-E 1610 SEDIMENT CONTROL STONE 2,050 25.00 51,250.00
TON
0121  6015000000-E 1615 TEMPORARY MULCHING 83.5 1,400.00 116,900.00
ACR
0122  6018000000-E 1620 SEED FOR TEMPORARY SEEDING 5,300 1.00 5,300.00
LB
0123  6021000000-E 1620 FERTILIZER FOR TEMPORARY SEED- 26.5 400.00 10,600.00
ING TON
0124  6024000000-E 1622 TEMPORARY SLOPE DRAINS 550 11.00 6,050.00
LF
0125  6029000000-E SP SAFETY FENCE 800 0.80 640.00
LF
0126  6030000000-E 1630 SILT EXCAVATION 8,870 6.00 53,220.00
CcY
0127  6036000000-E 1631 MATTING FOR EROSION CONTROL 48,000 0.50 24,000.00
SY
0128  6037000000-E SP COIR FIBER MAT 100 2.00 200.00

SY
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# # Unit Price Bid
0129  6038000000-E SP  PERMANENT SOIL REINFORCEMENT 1,000 2.50 2,500.00
MAT SY
0130  6042000000-E 1632 1/4" HARDWARE CLOTH 1,600 2.50 4,000.00
LF
0131  6071012000-E SP  COIRFIBER WATTLE 4,600 4.50 20,700.00
LF
0132  6071020000-E SP  POLYACRYLAMIDE (PAM) 2,850 4.00 11,400.00
LB
0133  6071030000-E 1640 COIR FIBER BAFFLE 1,660 3.00 4,980.00
LF
0134  6084000000-E 1660 SEEDING & MULCHING 70 1,800.00 126,000.00
ACR
0135  6087000000-E 1660 MOWING 30 200.00 6,000.00
ACR
0136  6090000000-E 1661 SEED FOR REPAIR SEEDING 850 5.00 4,250.00
LB
0137  6093000000-E 1661 FERTILIZER FOR REPAIR SEEDING 2.25 800.00 1,800.00
TON
0138  6096000000-E 1662 SEED FOR SUPPLEMENTAL SEEDING 1,800 5.00 9,000.00
LB
0139  6108000000-E 1665 FERTILIZER TOPDRESSING 54 700.00 37,800.00
TON
0140  6114500000-N 1667 SPECIALIZED HAND MOWING 10 125.00 1,250.00
MHR
0141  6117000000-N SP  RESPONSE FOR EROSION CONTROL 25 100.00 2,500.00
EA
0142  6117500000-N SP  CONCRETE WASHOUT STRUCTURE 9 500.00 4,500.00
EA
wiwinek BEGIN SCHEDULE AA *vwes
*kkkkkk ( 2 ALTERNATES ) *kkkkkk
0143  0043000000-N 226  GRADING Lump Sum 1,757,412.00 1,757,412.00
AA1 LS
0144  1121000000-E 520 AGGREGATE BASE COURSE 58,500 26.05 1,523,925.00
AA1 TON
0145  1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 1,600 86.58 138,528.00
AAL B25.0C TON
0146  1575000000-E 620  ASPHALT BINDER FOR PLANT MIX 2,860 532.80 1,523,808.00
AA1 TON
*kk OR *kk
0147  0043000000-N 226  GRADING Lump Sum
AA2 LS
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Line  ltemNumber Sec  Description Quantity Unit Bid Amount
# # Unit Price Bid

0148  1121000000-E 520 AGGREGATE BASE COURSE 3,000

AA2 TON

0149  1491000000-E 610 ASPHALT CONC BASE COURSE, TYPE 25,700

AA2 B25.0C TON

0150  1575000000-E 620 ASPHALT BINDER FOR PLANT MIX 3,920

AA2 TON

\ *xxxk END SCHEDULE AA *rxx*

0151  4510000000-N 1190 LAW ENFORCEMENT 24 45.00 1,080.00

HR
0152  4687000000-E 1205 THERMOPLASTIC PAVEMENT MARKING 1,440 6.00 8,640.00
LINES (4", 240 MILS) LE

TOTAL AMOUNT OF BID FOR ENTIRE PROJECT

$11,398,694.89

1223/Apr30/Q1072702.897/D479974962000/E152



C203615

Contract No. Rev. 1-16-18

Couity Richmond

EXECUTION OF CONTRACT
NON-COLLUSION, DEBARMENT AND GIFT BAN CERTIFICATION

CORPORATION

The Contractor declares (or certifies, verifies, or states) under penalty of perjury under the laws of the United States that
neither he, nor any official, agent or employee has entered into any agreement, participated in any collusion, or otherwise
taken any action which is in restraint of free competitive bidding in connection with this Contract, that the Contractor has not
been convicted of violating N.C.G.S. § /33-24 within the last three years, and that the Contractor intends to do the work with
its own bonafide employees or subcontractors and did not bid for the benefit of another contractor.

By submitting this Execution of Contract, Non-Collusion and Debarment Certification, the Contractor is certifying his status
under penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are applicable,

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone
with a contract with the State, or from any person seeking to do business with the State. By execution of any response in this
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has
been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR
R. E. Goodson Construction Co., Inc.

Full name of Corporation

457 N. Springville Road, Darlington South Carolina 29540

Address as Prequalified

Attest | 'A |

dppropriate title

Doris J. Goodson Ronald A. Goodson, Sr.

Print or type Signer's name Print or type Signer's name

CORPORATE SEAL

—)

UZANNE BRADDOCK
y Public, South quolmo
Y Commission Explres
september 12, 2023

s




Contract No.

County

C203615 Rev. 1-16-18
Richmond

DEBARMENT CERTIFICATION

Conditions for certification:

(B}

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.



Contract No. C203615 Rev. 1-16-18
County __Richmond

DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records; making false statements; or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

d. Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

e. Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation

with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.



Contract No. C203615

County (ies): Richmond

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

DocuSigned by:

Konald €. Duengert, .

L BeossAtMIRtract Officer

5/7/2018

Date

Execution of Contract and Bonds
Approved as to Form:

DocuSigned by:

Seatt Slusser

AttHfFiEP GeReral

5/7/2018

Date

Signature Sheet (Bid - Acceptance by Department)



Bond No. 9282756

Contract No. C203615 Rev 5-17-11
County Richmond

CONTRACT PAYMENT BOND

Date of Payment Bond Execution April 30, 2018

Name of Principal Contractor R. E. Goodson Construction Co., Inc.
Name of Surety: Fidelity and Deposit Company of Maryland
Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Eleven Million Three Hundred Ninety Eight

Amount of Bond: ($11,398,694.89 ) Thousand Six Hundred Ninety Four Dollars and 89/100
Contract ID No.: C203615
County Name: Richmond

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter,
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor
and material in the prosecution of the work provided for in said contract, and any and all duly
authorized modifications of said contract that may hereafter be made, notice of which modifications
to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force
and virtue.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several
seals on the date indicated above, the name and corporate seal of each corporate party being hereto
affixed and these presents duly signed by its undersigned representative, pursuant
to authority of its governing body.



Contract No. C203615 Rev 5-17-11
County Richmond

CONTRACT PAYMENT BOND

- Affix Seal of Surety Company Fidelity and Deposit Company of Maryland
suesdss Print or type Surety Company Name

By Lori J. Kelly !
Print, stamp or type name of Attorney-in-Fact

%LQMM

o Signatliré of Atfoﬁley-in-F@t
N C S lutk
(M yarag L CSdsuon bt
Signature of Witness
Adrian C. Burchett
Print or type Signer’s name
P.O. Box 8628

Columbia, SC 29202

Address of Attorney-in-Fact



Contract No. C203615 Rev 5-17-11
County Richmond

CONTRACT PAYMENT BOND
CORPORATION
SIGNATURE OF CONTRACTOR (Principal)

R. E. Goodson Construction Co., Inc.
Full name of Corporation

457 N. Springville Road, Darlington, SC 29540
Address as prequalified

U Ll

Signature ofBeesident, //‘t%sment, AssistawereePresident

Select‘appropriate title

RoviLD A . Lrodsa) se

Print or type Signer's name

Affix Corporate Seal

Attest _AM%J%AM:—
Signat{ire of Secretary, Assistant-Secretary

Select appropriate title

Nopis ). Gowdson

Print or type Signer's name




ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies”"), by
MICHAEL BOND, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which
are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate,
constitute, and appoint A. T. JOHNSON, Robert J. LAVISKY, Frank W. HAFNER, JR, Duainette H. CULLUM, Marian C.
NEWMAN, Wesley V. DASHER, JR., Lori J. KELLY and Adrian C. BURCHETT, all of Columbia, South Carolina, EACH its true
and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all
bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said
Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected
officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected
officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper
persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

IN WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Secals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 22nd day of March, A.D. 2018.

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY

COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

* ,‘.\“"

AT

e ‘

Secretary Vice President
Michael McKibben Michael Bond
State of Maryland

County of Baltimore

On this 22nd day of March, A.D. 2018, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, MICHAEL
BOND, Vice President, and MICHAEL MCKIBBEN, Secretary, of the Companies, to me personally known to be the individuals and officers described in
and who executed the preceding instrument, and acknowledged the exceution of same, and being by me duly sworn, deposeth and saith, that he/she is the said
officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate
Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my Official Seal the day and year first above written.

RO
A W

A

Corniamat G A Do

Constance A. Dunn, Notary Public
My Commission Expires: July 9, 2019

POA-F 177-3080



EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V. Section 8, Attornevs-in-Fact. The Chief Executive Officer, the President, or any Executive Vice Presi lent or Vice President
may, by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to exe :ute bonds, policies,
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize ar'y officer or any such
attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointm :nt or authority at any
time,"

CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLONIAL AMERICAN
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do | ereby certify that the
foregoing Power of Attorney is still in full force and effect on the date of this certificate; and I do further certify that A ticle V, Section 8, of
the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolation of the Roard of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of December 1998.

RESOLVED: "That the signature of the President or a Vice President and the attesting signature of a Secretary or i n Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate thereof bearing such
facsimile signature and seal shall be valid and binding on the Company."

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resol ition of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and hild on the 5th day of
May, 1994, and the following resolution of the Board of Directars of the FIDELITY AND DEPOSIT COMPANY O° MARYLAND at a
meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically -eproduced signature
of any Vice-President. Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter, where' er appearing upon a
certified copy of any power of attorney issued by the Company. shall be valid and binding upon the Company with the ame force and effect
as though manually affixed.

IWIMO Y WHEREOF, | have h rgmo subscribed my name and affixed the corporate seals of the said Com »anies,
o "

lhiéi ) Y of v , 20

_»-_Af’,f;"‘&,%

2!

I £ :-a!
o>

Oa"’aﬁ“\:f

o

e
.‘Q&QH
4"“9”‘,
(3!
>
g

David McVicker, Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT ALL REQUIRI D
INFORMATION TO:

Zurich American Insurance Co.
Attn: Surety Claims

1299 Zurich Way

Schaumburg, IL 60196-1056



Bond No. 9282756

Contract No. C203615 Rev 5-17-11
County Richmond

CONTRACT PERFORMANCE BOND

Date of Performance Bond Execution: April 30, 2018

Name of Principal Contractor: R. E. Goodson Construction Co., Inc.
Name of Surety: Fidelity and Deposit Company of Maryland
Name of Contracting Body: North Carolina Department of Transportation

Raleigh, North Carolina

Eleven Million Three Hundred Ninety Eight

Amount of Bond: ($11,398,694.89) Thousand Six Hundred Ninety Four Dollars and 89/100
Contract ID No.: C203615
County Name: Richmond

KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the
amount stated above for the payment of which sum well and truly to be made, we bind ourselves,
our heirs, executors, administrators, and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a
certain contract with the Contracting Body, numbered as shown above and hereto attached:

NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings,
covenants, terms, conditions, and agreements of said contract during the original term of said
contract and any extensions thereof that may be granted by the Contracting Body, with or
without notice to the Surety, and during the life of any guaranty required under the contract, and
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions,
and agreements of any and all duly authorized modifications of said contract that may hereafter
be made, notice of which modifications to the surety being hereby waived, then this obligation to
be void; otherwise to remain in full force and virtue.

IN WITNESS WHEREOQF, the above-bound parties have executed this instrument under their
several seals on the date indicated above, the name and corporate seal of each corporate party
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.



Contract No. C203615
County Richmond

Rev 5-17-11

CONTRACT PERFORMANCE BOND

Aﬁi; Seal of Surety Company Fidelity and Deposit Company of Maryiang

Print or type Surety Company Name

By Lori J. Kelly
Print, stamp or type name of Attorney-in-Fact

meLSv- oot )

Signatute 6f Attorﬁeydn—Fa@
/) ’l ( -
Odsucie ( Puuohett
Signature of Witness
Adrian C. Burchett
Print or type Signer’s name
P.O. Box 8628

Columbia, SC 29202
Address of Attorney-in-Fact




Contract No. C203615 Rey 5-17-11
County Richmond

CONTRACT PERFORMANCE BOND

CORPORATION

SIGNATURE OF CONTRACTOR (Principal)

R. E. Goodson Construction Co., Inc.
Full name of Corporation

457 N. Springville Road, Darlington, SC 29540
Address as prequalified
/ Signature ofresfdent, Vice President, Assistant-ViceBrosident

Select appropriate title

RowAld {\  Geobsod Sk

Print or type Signer's name

Affix Corporate Seal

Attest - 2

Signature of Secretary, Assistant-Seoretary
Select appropriate title

Doris J. Good sen)

Print or type Signer's name




ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND
POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the ZURICH AMERICAN INSURANCE COMPANY, a corporation of the State of New
York, the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, a corporation of the State of Maryland, and the FIDELITY
AND DEPOSIT COMPANY OF MARYLAND a corporation of the State of Maryland (herein collectively called the "Companies"), by
MICHAEL BOND, Vice President, in pursuance of authority granted by Article V, Section 8, of the By-Laws of said Companies, which
are set forth on the reverse side hereof and are hereby certified to be in full force and effect on the date hereof, do hereby nominate,
constitute, and appoint A. T. JOHNSON, Robert J. LAVISKY, Frank W. HAFNER, JR, Duainette H. CULLUM, Marian C.
NEWMAN, Wesley V. DASHER, JR., Lori J. KELLY and Adrian C. BURCHETT, all of Columbia, South Carolina, EACH its true
and lawful agent and Attorney-in-Fact, to make, execute, seal and deliver, for, and on its behalf as surety, and as its act and deed: any and all
bonds and undertakings, and the execution of such bonds or undertakings in pursuance of these presents, shall be as binding upon said
Companies, as fully and amply, to all intents and purposes, as if they had been duly executed and acknowledged by the regularly elected
officers of the ZURICH AMERICAN INSURANCE COMPANY at its office in New York, New York., the regularly elected officers of the
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at its office in Owings Mills, Maryland., and the regularly elected
officers of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at its office in Owings Mills, Maryland., in their own proper
persons.

The said Vice President does hereby certify that the extract set forth on the reverse side hereof is a true copy of Article V, Section 8, of
the By-Laws of said Companies, and is now in force.

[N WITNESS WHEREOF, the said Vice-President has hereunto subscribed his/her names and affixed the Corporate Seals of the said
ZURICH AMERICAN INSURANCE COMPANY, COLONIAL AMERICAN CASUALTY AND SURETY COMPANY, and
FIDELITY AND DEPOSIT COMPANY OF MARYLAND, this 22nd day of March, A.D. 2018.

ATTEST:

ZURICH AMERICAN INSURANCE COMPANY
COLONIAL AMERICAN CASUALTY AND SURETY COMPANY
FIDELITY AND DEPOSIT COMPANY OF MARYLAND

"ummv"
. \
' »\/\]\(_,-{ ; {
By: } 4
Secretary Vice President
Michael McKibben Michael Bond

State of Maryland
County of Baltimore

On this 22nd day of March, A.D. 2018, before the subscriber, a Notary Public of the State of Maryland, duly commissioned and qualified, MICHAEL
BOND, Vice President, and MICHAEL MCKIBBEN, Secretary, of the Companies, to me personally known to be the individuals and officers described in
and who executed the preceding instrument, and acknowledged the execution of same, and being by me duly sworn, deposeth and saith, that he/she is the said
officer of the Company aforesaid, and that the seals affixed to the preceding instrument are the Corporate Seals of said Companies, and that the said Corporate
Seals and the signature as such officer were duly affixed and subscribed to the said instrument by the authority and direction of the said Corporations.

IN TESTIMONY WHEREOQF, | have hereunto set my hand and affixed my Official Seal the day and year first above written,

Wby,
‘\‘\‘.,l\ N A.."p,l

“ S
COTM:‘ibﬁLL QLA Jwwrras
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)

o i

iy RV .
T » o

Constance A. Dunn, Notary Public
My Commission Expires: July 9, 2019

POA-F 177-3080



EXTRACT FROM BY-LAWS OF THE COMPANIES

"Article V. Section 8, Attorneys-in-Fact. The Chief Executive Officer, the President, or any Executive Vice Presidi nt or Vice President
may. by written instrument under the attested corporate seal, appoint attorneys-in-fact with authority to execite bonds, policies,
recognizances, stipulations, undertakings, or other like instruments on behalf of the Company, and may authorize any officer or any such
attorney-in-fact to affix the corporate seal thereto; and may with or without cause modify of revoke any such appointmel t or authority at any

time."
CERTIFICATE

I, the undersigned, Vice President of the ZURICH AMERICAN INSURANCE COMPANY, the COLOIIAL AMERICAN
CASUALTY AND SURETY COMPANY, and the FIDELITY AND DEPOSIT COMPANY OF MARYLAND, do he-eby certify that the
foregoing Power of Attorney is still in full force and effect on the date of this certificate: and I do further certify that Article V, Section 8, of
the By-Laws of the Companies is still in force.

This Power of Attorney and Certificate may be signed by facsimile under and by authority of the following resolu ion of the Board of
Directors of the ZURICH AMERICAN INSURANCE COMPANY at a meeting duly called and held on the 15th day of I 'ecember 1998.

RESOLVED: "That the signature of the President or a Vice President and the atlesting signature of a Secretary or ar Assistant Secretary
and the Seal of the Company may be affixed by facsimile on any Power of Attorney...Any such Power or any certificate hereof bearing such
facsimile signature and seal shall be valid and binding on the Company."

This Power o Attorney and Certificate may be signed by facsimile under and by authority of the following resolu ion of the Board of
Directors of the COLONIAL AMERICAN CASUALTY AND SURETY COMPANY at a meeting duly called and he!d on the 5th day of
May, 1994, and the following resolution of the Board of Directors of the FIDELITY AND DEPOSIT COMPANY OF MARYLAND at a

meeting duly called and held on the 10th day of May, 1990.

RESOLVED: "That the facsimile or mechanically reproduced seal of the company and facsimile or mechanically r:produced signature
of any Vice-President, Secretary, or Assistant Secretary of the Company, whether made heretofore or hereafter. wherev r appearing upon a
certified copy of any power of attorney issued by the Company, shall be valid and binding upon the Company with the si me force and effect
as though manually affixed.

MONY WHEREOF, I have hi%mto subscribed my name and affixed the corporate seals of the said Companies,
thiscg day bf .20 0D,
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David McVick :r, Vice President

TO REPORT A CLAIM WITH REGARD TO A SURETY BOND, PLEASE SUBMIT ALL REQUIRED
INFORMATION TO:

Zurich American Insurance Co.
Attn: Surety Claims

1299 Zurich Way
Schaumburg, 1L 60196-1056



	THERMOPLASTIC PAVEMENT MARKING MATERIAL (HRM):
	Pay Item Pay Unit
	CSX TRANSPORTATION, INC.
	CSX TRANSPORTATION, INC.
	1556 Mail Service Center   Randy.Koonce@arcadis.com

	DBE Participation Report 180417 1
	L180417_Detailed_Report 2
	DBE Participation Report 180417 3
	L180417_Bid_Download_Report_ByBidAmount 4
	Bids 180417 80
	Bids 180417 81
	Bids 180417 82
	Bids 180417 83
	Bids 180417 84
	Bids 180417 85
	Bids 180417 86
	Bids 180417 87
	Bids 180417 88
	Bids 180417 89
	Bids 180417 90
	Bids 180417 91
	Bids 180417 92
	Bids 180417 93
	Bids 180417 94
	Bids 180417 95
	Bids 180417 96
	Bids 180417 97
	Bids 180417 98
	Contract Item Sheets 1804 1
	Contract Item Sheets 1804 2
	Contract Item Sheets 1804 3
	Contract Item Sheets 1804 4
	Contract Item Sheets 1804 5
	Contract Item Sheets 1804 6
	Contract Item Sheets 1804 7
	Contract Item Sheets 1804 8
	Contract Item Sheets 1804 9

		2018-05-07T10:55:43-0700
	DocuSign, Inc.
	Digitally verifiable PDF exported from www.docusign.com




